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TECHNICAL DOCUMENTS
e Part-1-A Horace Greeley Rd. (LNC)
e Part-2-A Roberge Rd. (LNC)
e Part-1-B Hubbard Rd. (LNC)
e Part-2-B Transfer Station Parking Lot (LNC)
o (LNC) Layout Not Completed (released in early April prior to start of
construction)
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Advertisement for Bids
Horace Greeley Rd., Roberge Dr., Hubbard Rd., Transfer
Station
Amherst, New Hampshire

All Bids shall be received in a sealed envelope clearly identified with the Bidder’s name and marked on
the outside “Town of Amherst Bid # 07-22, Multi-Road Construction - 2022”; and be received at the
Town Administrator’s Office within the Amherst Town Offices, 2 Main Street, Amherst, New
Hampshire on or before 11:00 AM on Tuesday, March 15, 2022. Shortly thereafter, Bids will be
publicly opened and read aloud. Any Bid received shall be irrevocable for a period of thirty (30)
calendar days. Following a review of the Bids by the Public Works Department, a recommendation will
be made to the Board of Selectmen as to the award of contract on or about March 28, 2022.

In general, the Scope of Work to be performed under this Contract includes the reconstruction of Horace
Greeley Road (12,652 LF) and Roberge Drive (1,763 LF), an asphalt overlay of Hubbard Rd. (2,106
LF), and an overlay of the Transfer Station parking lot (2,370 SY). The Town anticipates but does not
guarantee a contract value to the contractor between $1,000,000.00 and $1,250,000.00.

Prospective Bidders are advised that a mandatory pre-bid meeting will be held at 9:30 AM on Tuesday,
March 8, 2022, in the 2™ floor meeting room of Town Hall, situated at 2 Main Street, Amherst, New
Hampshire. A walk-through of each roadway segment to be reconstructed under this Contract may
follow.

The Town of Amherst recognizes the Scope of Work to be performed under this Contract is extensive
and portions of it are time sensitive. As part of the bidding selection process, the town may require
(from the top three selections) a summary of work obligations and equipment resources to assure
substantial completion and completion of work dates can realistically be met.

¢ Construction funding is available, and a start date is assumed to be available on or about
July 1, 2022.

e Substantial Completion of all roads listed above, shall be achieved not later than June 3, 2023;
and

¢ Final Completion of all Contract Work shall be achieved not later than June 30, 2023.

Failure on the part of the Contractor to comply with any of these critical dates shall result in the
assessment of Liquidated Damages in the amount of $ 500.00 for each calendar day of delay.

As specified in the Contract Documents and Technical Specifications for this project:
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1. Each Bid shall be accompanied by a Bid Security in the amount of 10% of the Total Base
Bid Price.

2. The successful Bidder shall: deliver executed Performance & Payment Bonds; deliver
required insurance certificates; and execute the Contract Agreement within ten days of
receipt of Notice of Award.

3. A complete set of the Contract Documents shall be used in preparing Bids; neither the
Town of Amherst nor its supporting engineers assumes any responsibility for errors or
misinterpretation from the use of the Contract Documents.

The Town of Amherst and its supporting engineers, in making copies of the Contract Documents
available on the above terms, do so only for the purpose of obtaining Bids for the Work. Copies
of the Contract Documents may be examined at the following locations on or after

February 16, 2022.

Amherst Town Offices Dodge Data & Analytics
2 Main Street 34 Crosby Drive, Suite 202
Ambherst, NH 03031 Bedford, MA 01730

www.amherstnh.gov

Construction Summary of NH Associated General Contractors of NH
734 Chestnut Street 48 Grandview Road
Manchester, NH 03104 Bow, NH 03304

NH Municipal Association
https://www.nhmunicipal.org/classified

Commencing on February 16, 2022, copies of the Contract Documents may be obtained from the
Town of Ambherst in person at Amherst Public Works Department, 22 Dodge Road, Monday
through Friday, between the hours of 8AM and 3PM. A non-refundable deposit of fifty dollars
($50.00) will be required for each copy of the Contract Documents requested. No Contract
Documents will be mailed, faxed, or emailed.

The Town of Ambherst intends to award the Work to the Contractor who is the most reasonable
and responsible low Bidder; however, the Town reserves the right to accept or reject any or all
Bids, to waive any informalities related to those Bids received, and/or modify the Scope of Work
if it deems one or more of those actions to be the best interest of the Town of Amherst.

All Contractors must be listed on the NHDOT ‘Prequalified Contractor’s List’ with a
classification of road construction to be considered.

Bidders choosing not to bid are requested to complete and return the “No Bid” form. Failure to
respond to bid invitations may result in your firm being removed from our bidder list.
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No Bid Form

Bid: 07-22

Description: Multi Road Construction — 2022

Proposal Due Date/Time: Tuesday, March 15, 2022 at 11:00am

Submit to: Town Administrators Office — 2 Main Street, Amherst, NH 03031
Bidders choosing not to bid are requested to complete and return only this page.
Please check all boxes that apply:

We do not provide the requested services/products

Bid Specifications provided (please clarify: e.g., too restrictive, unclear, etc.)

Insufficient time to prepare response proposal
Bid requirement too large for our company
Bid requirement too small for our company

Priority of other business opportunities limit time/resources available to deliver project
as specified

O OOo0OoOdp 0o

We are unable to bid at this time because:

O Past experiences with the Town of Amherst (please provide detail)

Please remove our firm from your vendor list

OO

Please add our company for the following

products/services

Company Name:
Address:
Phone/Email:
Signature:

NOTE: FAILURE TO RESPOND TO BID INVITATIONS MAY RESULT IN YOUR FIRM BEING REMOVED FROM OUR BIDDER LIST
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Instructions to Bidders

1. FORM OF BID. All Bids must be presented on the Bid Schedule provided within the Contract
Documents. All blank spaces on the Bid Schedule for Bid prices must be filled in, in ink or
typewritten, and the Bid Schedule shall be properly executed when submitted. Only one (1) copy of
the executed Bid Schedule shall be submitted.

Complete sets of Contract Documents shall be used in preparing Bids; neither the Town of Amherst
and its supporting engineers assumes any responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Contract Documents. Failure of Bidder to obtain authorized
contract documents from the Town of Amherst may be cause for rejection of a bid.

2. BID SUBMITTAL PROCESS. All Bids shall be submitted in a sealed envelope clearly identified
with the Bidder’s name and marked on the outside “Town of Amherst Bid # 07-22, Multi-Road
Construction - 2022”; and be received at the Town Administrator’s Office within the Amherst
Town Offices, 2 Main Street, Amherst, New Hampshire on or before 11:00 AM on Tuesday,
March 15, 2022.

Shortly thereafter, Bids will be publicly opened and read aloud. Any Bid received shall be
irrevocable for a period of thirty (30) calendar days. Following a review of the Bids by the Public
Works Department, a recommendation will be made to the Board of Selectmen as to the award of
Contract on or about March 28, 2022.

3. ACCURACY OF BID SUBMITTAL. All Bidders must satisfy themselves as to the accuracy of
estimated quantities of work identified on the Bid Schedule by examination of the Work and a
review of the Contract Documents including addenda, if any. After a Bid has been submitted, the
Bidder shall not assert a misunderstanding concerning the quantity or nature of the Work to be
performed.

4. PRIOR TO SUBMITTING. Before submitting a Bid, each Bidder will, at his/her own expense,
make such additional investigations and tests as the Bidder may deem necessary to determine
his/her Bid for performance of the Work in accordance with the Contract Documents.

On request, the Town of Amherst will provide each Bidder access to the site to conduct such
investigations and tests as each Bidder deems necessary prior to submission of his/her Bid.

The Submission of a Bid is an acknowledgment from the Bidder that he/she has complied with
every requirement and that the Contract Documents are sufficient in scope and detail for the
performance of the Work.

5. BID SECURITY. Each Bid must be accompanied by a Bid Bond payable to the Town of Amherst
equal to ten percent of the Total Base Bid Price. As soon as Bid prices have been compared, the
Bid security of other Bidders that Owner believes to have a reasonable chance of receiving the
award may be retained by Owner until the earlier of seven days after the Effective Date of the
Contract or 61 days after the Bid opening, whereupon Bid security furnished by such Bidders will
be released. The Bid Bond of the successful Bidder will be retained until the Town of Amherst
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10.

11.

awards the contract to such Bidder, and such Bidder has executed the Contract, furnished the
required Contract security, and met the other conditions of the Notice of Award, whereupon the Bid
security will be released. A certified check may be used in lieu of a Bid Bond.

BONDING REQUIREMENTS. Pursuant to RSA 447:16, Performance and Payment Bonds, in a
form acceptable to the Town of Amherst, in the amount of 100 percent of the Contract Price with a
corporate surety approved by the Town of Amherst, will be required for faithful performance

of the Contract. Attorneys- in-fact who sign Bid, Payment and Performance Bonds must file with
each Bond a certified and effective dated copy of their Power of Attorney.

EXECUTION OF AGREEMENT. The party to whom the Contract is awarded will be required to
execute the Agreement and provide Performance and Payment Bonds, as well as proof of insurance
coverage within ten (10) calendar days from the date when Notice of Award is delivered to the
Bidder. The Notice of Award shall be accompanied by the necessary Agreement and Bond forms. In
case of failure of the Bidder to execute the Agreement, the Town of Amherst may at its option,
consider the Bidder to be in default, in which case the Bid Bond accompanying the proposal shall
become the property of the Town of Amherst.

COLLUSION. The Bidder shall not, either directly or indirectly, enter into any agreement,
participate in any collusion, or otherwise take any action in restraint of free competitive bidding in
connection with this Bid.

ADVERTISING. The successful Bidder shall not use the name of the Town in any advertising
without first obtaining written permission from the Board of Selectmen.

INTERPRETATIONS AND ADDENDA. All questions during the bidding period about the
meaning or intent of the Contract Documents shall be submitted to the Amherst Director of Public
Works in writing. Questions which, in the Director’s opinion require interpretation or any change to
the provisions or specifications of the Contract Documents shall be made by written Addendum
issued no later than two (2) working days prior to the Bid opening date to all parties recorded by the
Director as having received the Contract Documents. Prospective Bidders shall have complete
responsibility for being aware of any and all Addenda.

Questions received less than three (3) days prior to the date for opening of Bids will not be
answered. Only questions answered by formal Addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect.

COMPLIANCE. The Bidder’s attention is drawn to the fact that they shall observe and comply with
all applicable Federal and State Laws and Regulations, Town Ordinances and the Rules and
Regulations of all authorities having jurisdiction over the project, and these shall apply to the
Contract the same as though written out herein in full, and the Contractor shall indemnify the Town
of Amherst and its representatives against any claim or liability arising from or based on any such
Law, Ordinance, Rules and Regulation by themselves or by their employees. The successful Bidder
shall

notify the Public Works Director immediately and in writing if these Contract Documents are
believed to be at variance with applicable Laws, Ordinances, Rules or Regulations.
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12.

13

14.

15.

16.

BIDDERS ABILITY TO PERFORM WORK. The Town of Amherst may make such investigations
as it may deem necessary to determine the ability of the Bidder to perform the Work; and the Bidder
shall furnish the Town all such information for this purpose that the Town may reasonably request.
The Town reserves the right to reject any Bid if the evidence submitted by, or investigation of, such
Bidder fails to satisfy the Town that such Bidder is properly qualified to carry out the obligations of
the Contract and to satisfactorily complete the Work contemplated. All contractors must be listed on
the NHDOT ‘Prequalified Contractor’s List’ with a classification of road construction.

. PERMITS AND LICENSING. The Contractor shall secure and pay for all permits and licenses for

completion of the Work, if any, in accordance with the Contract Documents.

DAMAGE TO PROPERTY. The Contractor shall be responsible for all damage to property (such
as mailboxes, trees, stone walls, boundary markers, or dwellings) or injury to persons arising out of
their actions or failure to act. The Contractor shall indemnify and hold harmless the Town of
Ambherst and it’s representatives from any and all demands, suits or judgments arising in
conjunction with or as a result of the Contractor’s performance of this Contract.

LABOR LAWS. The Bidder shall, in the employment of labor, comply with the laws of the State of
New Hampshire, including but not limited to RSA 275, as amended, “Hours of Labor”; and RSA
279, as amended, “Minimum Wage Law”.

INSURANCE REQUIREMENTS. The Bidder shall furnish and maintain at their own expense
insurance against damages arising from injury to their employees in accordance with RSA 281, as
amended, “Worker’s Compensation Acts” and from claims for damages because of bodily injury
including death and for all property damages, including without limitations, damage to buildings,
which might arise from and during operations under this contract, whether such operations be by
themselves or by any subcontractor or anyone directly or indirectly employed by either of them.
The Contractor shall insure the activities of their subcontractors in their own policy, for
subcontractors Public Liability and Property Damage Insurance and Vehicle Liability Insurance of
the types and amounts as herein specified. Approval of insurance by the Town shall not relieve the
Liability of the Contractor there under. Certificates from the insurance companies as to the amount
and type of coverage, terms of the policy, etc. shall be provided upon execution of the Agreement

A. COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE. The Contractor shall
obtain and maintain during the life of this Contract statutory Worker’s Compensation and
Employer’s Liability Insurance for all of their employees to be engaged in Work to be
performed under this Contract and, in case any such Work is sublet, the Contractor shall
require the subcontractor similarly to provide Worker’s Compensation and Employer’s
Liability Insurance for all Work of the latter’s employees to be engaged in such Work.

B. BODILY INJURY LIABILITY AND PROPERTY DAMAGE LIABILITY. The
Contractor shall obtain and maintain during the life of this Contract such Bodily Injury
Liability, Property Damage Liability and Automobile Bodily Injury Liability Insurance
as shall protect them and any subcontractors performing Work covered by the Contract from
claims for damages for personal injury, including accidental death, as well as claims for
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property damage which may arise from operations under this Contract, whether such
operations be by themselves or by the subcontractor or by anyone directly and/or indirectly
employed by either of them, and the amount of insurance shall not be less than:

(1) Commercial General Aggregate Liability and Products - Completed Operations
Aggregate Insurance, in an amount not less than Two Million Dollars ($2,000,000).
For each Occurrence Injury, including wrongful death to any one person and subject
to the same limits for each person in an amount not less than One Million Dollars
($1,000,000) on account of one accident.

(2) Property Damage Insurance in an amount not less than One Million Dollars
($1,000,000) for damages on account of one accident or all accidents.

(3) New Hampshire’s statutory employers Workers Compensation covering; Each
Accident/Disease-Policy Limit/Disease-Each Employee
$100,000/$500,000/$100,000

C. TOWN OF AMHERST’S PROTECTIVE LIABILITY INSURANCE. The Contractor shall
name the Town of Amherst and Town’s Engineer (if applicable) as co-insured on all policies
required, except Worker’s Compensation.

D. All policies and certificates of insurance shall carry not less than a ten (10) day notice of
cancellation or change in expiration; and notice of such cancellation or change in expiration
shall be forwarded to the Director of Public Works by the Contractors insurance carrier(s).

17. CONTRACT EXECUTION. The successful bidder shall execute and deliver the Agreement within
ten (10) calendar days of “Notice of Award” to the Town of Amherst.

18. FAILURE OR REFUSAL TO EXECUTE. The successful bidder, upon their failure or refusal to
execute and deliver the Agreement and/or required Bonds and insurance certificates, within ten (10)
calendar days of receipt of Notice of Award, shall forfeit to the Town of Amherst, as liquidated
damages for such failure or refusal, its Bid Security.

19. GUARANTEE OF WORK. The Bidder will guarantee all workmanship and materials, including all
workmanship and materials of subcontractors for a period of one (1) year from the date of
acceptance of the Work by the Town and agree to leave the Work in perfect order upon completion.
With the exception of roadside ditching, the town will hold 10% retainage of each submitted bill. At
final completion inspection, this retainage shall be reduced to 2% for the twelve-month warantee
period. Neither the final Certificate of Payment, nor any provision in the Contract Documents, shall
relieve the Contractor of responsibility for negligence, faulty materials, or improper workmanship
to the extent and for that period of time provided under applicable law. Upon receipt of written
notice from the Town of Ambherst to do so, the Contractor shall remedy any defects and pay all
expenses related to any damage suffered by the Work resulting therefrom. It is to be understood
that this guarantee shall not include any cause or causes other than defective Work or materials,
which may be beyond the control of the Contractor.

10
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21.

22.

23.

24.

25.

11

COMPONENTS OF THE DOCUMENT. The Bidding Documents shall include but not be limited
to, these Contract Documents and Technical Specifications as well as any Addenda which may be
issued prior to receipt of Bids.

EXECUTION OF WORK. The intent of these Contract Documents is to include all labor, materials,
appliances and services of every kind necessary for the proper execution of the work in accordance
with the accompanying specifications and drawings and the terms and conditions of payment
therefore without benefit of a fuel adjustment. Further, the Bidder hereby agrees that his/her unit
price for asphalt is subject to an Asphalt Cement Adjustment, as defined herein.

The Bidder hereby agrees to commence Work under this Contract on or before the date to be
specified in the Notice to Proceed and to achieve both Substantial and Final Completion within
those time frames specified in these Contract Documents. The Bidder further recognizes that failure
to comply with those time requirements shall result in the assessment of Liquidated Damages in the
amount of $500.00 for each calendar day of delay. Extensions of contract time awarded by the
Town of Amherst as described in section 25, Instructions to Bidders, shall not be considered when
calculating calendar day(s) of delay.

CONTRACT DOCUMENT PACKAGE. The documents are to be considered as one, and whatever
is called for by any one of the documents shall be as binding as if called for by all.

CONTRACT PAYMENTS. (See “General Conditions”, Articles 16 & 17.)

CHANGES TO BID DOCUMENTS. After execution of the Contract, there shall be no changes in
the Contract Documents except by written amendment executed in the same manner as the Contract
or by Change Order as described below:

24.1.1. CHANGE ORDERS:

A. The Town of Amherst, without invalidating the Agreement, may order changes in the Work
within the general scope of the Agreement consisting of additions, deletions, or other
revisions, with the Contract Sum and the Contract Time being adjusted accordingly. All
such changes in the Work shall be executed under the applicable conditions of the Contract
Documents.

B. A Change Order is a written order to the Contractor signed by authorized representatives of
the Town and the Contractor, after execution of the Contract, authorizing a change in the
Work and/or an adjustment in the Contract Sum and/or Contract Time.

C. The terms of any Change Order shall be mutually agreed to by the Town and the Contractor.

DETERMINATION AND EXTENSION OF CONTRACT TIME. It is an essential part of the
Contract that the Contractor satisfactorily complete all Work required under the Agreement within
the period of time stated in the Agreement. If the Contractor finds it impossible for reasons beyond
its control to complete the Work within the Contract Time, it shall make a written request to the
Public Works Director for an extension of time setting forth the reasons why it believes an
adjustment in contract time is warranted. The Contractor’s plea that insufficient time was specified
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26.

27.

28.
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is not a valid reason for extension of time. If the Director of Public Works, finds that the Work was
delayed because of conditions beyond the control and without the fault of the Contractor, including
but not limited to acts of God, utility relocations, strikes, delays in the delivery of critical materials,
and Work requiring specialists for whose starting time a reasonable latitude must be allowed, the
Director may extend the time for completion in such amount as conditions justify. When extension
of the Contract Time is required due to delays in the delivery of critical materials, sufficient
evidence must be furnished to the Town at the time the delay occurs showing that such delay results
from the materials being unavailable by reason of unusual market conditions such as an industry-
wide strike, natural disaster or an area-wide shortage which arises after bids are taken and which
prevents the procurement of materials within the allowable time of limitations. Delays due to slow
delivery from a source of supply when the required material is available elsewhere will not be
considered as justification for an extension of time.

ASSIGNMENT. The Contractor shall not assign, sublet, or transfer its interests in this Agreement
without written consent of the Town of Ambherst.

IRREGULAR PROPOSALS. Proposal will be considered irregular and may be rejected as non-
responsive for any of the following reasons:

27.1.1. The Bid is presented on a Bid Schedule (or format if computer generated) other than that
provided or approved by the Town of Ambherst, or if the Bid Schedule is altered, or any
part thereof is detached or incomplete;

27.1.2. There are unauthorized additions, conditional or alternate bids, or irregularities of any
kind that tend to make the Bid incomplete;

27.1.3. The Bidder adds a provision reserving the right to accept or reject an award;

27.1.4. The Bid does not submit a unit price for each pay item listed;

27.1.5. Any of the Unit Bid Prices are significantly unbalanced to the potential detriment of the
Town of Ambherst;

27.1.6. Takes exception to any provision of the Bidding Documents;

27.1.7. The Bid is not properly executed; and/or

27.1.8. The bid is not typed or completed in ink.

BASIS OF BID.
28.1. Unit Price.

28.1.1. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the unit
price section of the Bid Form.

28.1.2. The “Total Price” (sometimes referred to as the extended price) for each unit price Bid
item will be the product of the “Estimated Quantities” (which Owner or its representative
has set forth in the Bid Form) for the item and the corresponding “Unit Price” offered by
the Bidder. The total of all unit price Bid items will be the sum of these “Bid Prices”; such
total will be used by Owner for Bid comparison purposes. The final quantities and Contract
Price will be determined in accordance with the General Conditions.
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28.1.3. Discrepancies between the multiplication of units of Work and unit prices will be
resolved in favor of the unit prices. Discrepancies between the indicated sum of any
column of figures and the correct sum thereof will be resolved in favor of the correct sum.
Discrepancies between words and figures will be resolved in favor of the words.

29. REVIEW OF BIDS AND AWARD OF CONTRACT. In determining the successful bidder, in
addition to the total contract price (summation of all base bids), the Town of Amherst shall consider
the following:

29.1. The ability and skill of the Bidder to perform Work required under the Contract;
29.2.  Whether the Bidder can perform the Work promptly without delay or interference;
29.3. The quality of performance of previous contracts for services.

13
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SUMMARY OF WORK

This Work consists of reconstructing two roads, asphalt leveling course & overlay on one road, and
overlay of the Transfer Station parking lot.

The work generally involves the reconstruction of approximately 12,652 LF of Horace Greeley Rd.,
1,763 LF of Roberge Dr., 2,106 LF of asphalt overlay on Hubbard Rd., and paving of the transfer
station parking lot (approximately 2,370 SQ YDS). Individual parts of this Work may be more
specifically described as follows:

Part A - Road Reconstruction

This Work includes (but is not limited to): preparatory survey work; removal of stumps and other
obstructions; excavation; furnishing and installing base course materials; furnishing and installing hot
bituminous pavement; reclaimed stabilized base - processed in place; furnishing and installing storm
drains, culverts, and underdrain piping; furnishing and installing guardrail; furnishing and installing
bituminous or granite curbing; maintenance of traffic; erosion control measures; installation of loam
and seed; installation of shoulder gravel; installation of pavement markings; and miscellaneous work
and clean up. The full extent of the Work is more specifically shown and described in the bid schedule.

Note: At the contractor’s option, reclaimed road material meeting the gradation requirements of
304.32, may be used in place of 304.32 shoulder gravel. If the reclaimed material does meet 304.32
gradation requirements, the town has the option to waive this requirement.

Part B - Asphalt Overlay/ Parking Lot Paving

The Work covered by this section includes but is not limited to installing a 42" leveling course, and/or
1.5” top-coat on an existing asphalt base. The existing paved surface shall be thoroughly cleaned of all
loose aggregate particles, dust, and other objectionable material by the use of power brooms, power
blowers, power vacuums, or other means prior to paving. Asphalt emulsion shall be applied to properly
bond the new layer of asphalt to the existing layer.

15
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BID SCHEDULE

Proposal of (herein after called “BIDDER”), organized and
existing under the laws of the state of New Hampshire doing business as

29 ¢¢ 99 ¢¢

* Inset “a corporation,” “a partnership,” “a joint venture” or “an individual” as applicable

To the Town of Amherst (hereinafter called “OWNER”): In compliance with your Advertisement for
Bids, BIDDER hereby proposes to perform all Part A Work for Horace Greeley Road and Roberge
Drive, Part B Work for Hubbard Rd. and Transfer Station parking lot for “Town of Amherst Bid # 07-
22, Multi-Road Construction — 2022 in strict accordance with the Contract Documents, within the time

set forth therein, and at the prices stated below.

By submission of this Bid, the BIDDER certifies, and in the case of a joint bid, each party thereto
certifies as to his/her own organization, that this Bid has been arrived at independently, without
consultation, communications, or agreement as to any matter relating to this Bid with any other
BIDDER or with any competitor.

The BIDDER declares that no person in the employ of the OWNER is particularly interested in this
proposal or in the Contract for the Work which he/she proposes to do, that he/she has carefully
examined the Contract Documents and Technical Specifications and has informed him/herself fully in
regard to all conditions pertaining to the site where the Work is to be done and has carefully estimated
the work. He/she understands that the OWNER, its agents and employees, are not to be in any manner
held responsible for the accuracy of, or bound by, any estimates or plans or locations of underground
structures relating to the Work, and that if any have been given or made, they are to be considered
solely as a base for filling out and comparing the several proposals.

The BIDDER proposes to furnish all the labor, equipment and materials required for carrying out the
Work in accordance with the accompanying Contract Documents and Technical Specifications issued
by the Town of Amherst — Department of Public Works for the sum specified herein, subject to
additions and deductions according to said Contract Documents and Technical Specifications, and in all
respects according to the terms thereof. Additionally, the BIDDER agrees to furnish all the labor,
equipment and materials required for carrying out the work specified herein without the benefit of a
Fuel Adjustment, but with benefit of an Asphalt Cement Adjustment to the extent provided for under
the Contract Documents.

BIDDER hereby agrees to commence Work under this Contract on or before the date to be specified in
the Notice to Proceed. BIDDER agrees both Substantial and Final Completion of the Work shall be
achieved on or before those dates specified in the Contract Documents. BIDDER further agrees to pay
as liquidated damages, the sum of $500.00 for each consecutive calendar day thereafter.

The BIDDER proposes and agrees that within ten (10) days from such date as Notice of the Award
shall be given to him/her or mailed to him/her at the address hereinafter given, that he/she will sign
three (3) copies of the Agreement, and will execute and deliver to the OWNER the Agreement and
bonds in the sums specified, conditioned to faithfully furnish and do everything required of the
CONTRACTOR, with a surety company authorized to do business in New Hampshire.

17



Horace Greeley Rd., Roberge Dr., Hubbard Rd., Transfer Station, 2022

Ambherst, New Hampshire 03031
Bid Schedule

The BIDDER acknowledges receipt of the following addenda:

No.

, dated

No.

, dated

No.

, dated

, dated

, dated

, dated

, dated

, dated
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Bid Schedule

SCHEDULE OF PRICES: This proposal shall be filled in by the BIDDER with the prices written in
both words and numerals and the extensions made by him/her. In case of discrepancy between words
and numerals, the amount shown in words shall govern.

Part- 1 A, Horace Greeley Rd. — 12,652 linear feet or 33,739 Sq. Yds.

Item # Est. Quantities Description & Unit Price in words Unit price Total Price
201.52 44 Hours Tree Trimming
per Hour $ $
201.4 10 EA Removing Stumps
per Each $ $
202.41 450 LF Removal of Existing Pipe 0-24” Diameter
per Linear Foot $ $
202.5 2 EA Removal of Catch Basins, Drop Inlets, and Manholes

(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Each $ $
203.1 100 CY Common Excavation

per Cubic Yard $ $
203.2 5CY Rock Excavation (Trench) (Hammer)

per Cubic Yard $ $
203.601 25CY Embankment in Place

per Cubic Yard $ $
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Horace Greeley Road, cont.

203.9 10 Days
214 1U
304.301 50CY
304.32 1,750 TON
304.401 50CY
306.110 33,750 SY
403.11023 4,750 TON
403.11043 2,850 TON

20

Roadway Ditching

per Day $
Fine Grading

per Unit $ $
Crushed Gravel

per Cubic Yard $

Crushed Gravel for Shoulder Leveling

per Ton $

Crushed Stone (Fine Gradation)

per Cubic Yard $

Reclaimed Stabilized Base Processed in Place, 10” Deep (F)

per Square Yard $

Hot Bituminous Pavement, Machine Method (2.5 binder course)

per Ton $

Hot Bituminous Pavement, Machine Method (1.5” @ 1/2” wearing course)

per Ton $
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Horace Greeley Road, cont.

403.12 100 TON
403.16 12,652 LF
417 175 SY
417.1181 500 LF
570.412 1 EA
570.415 1 EA
585.3 10 CY
603.82212 200 LF

21

HBP-Hand Method

per Ton $

Pavement Joint Adhesive

per Linear Foot $

COLD PLANING BITUMINOUS SURFACES

per SY $

COLD PLANING BITUMINOUS SURFACES, 18” WIDE X 1” DEEP

per LF $

MRM Headwall 12” pipe

per Each $

MRM Headwall 15 pipe

per Each $

Stone Fill, Class C

per Cubic Yard $

12” PE PIPE (Type S)

per Linear Foot $
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Horace Greeley Road, cont.

603.82215 80 LF
603.82218 40 LF
603.82224 60 LF
604.0007 2 EA
604.124 2U
604.154 2U
604.324 2U
604.4 2U

22

15” PE PIPE (Type S)

per Linear Foot $ $

18” PE PIPE (Type S)

per Linear Foot $ $

24” PE PIPE (Type S)

per Linear Foot $ $

Polyethylene Liner
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Each $ $

Catch Basin Type B, 4-Foot Diameter
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Unit $ $

Catch Basin Type E, 4-Foot Diameter

per Unit $ $

Drainage Manholes, 4-Foot Diameter
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Unit $ $

Reconstructing/Adjusting Catch Basin and Drop Inlet
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Unit $ $
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Horace Greeley Road, cont.

605.506 20 LF
608.4 75 SF
609.811 100 LF
618.7 480 Hours
619.1 1U

628.2 100 LF
632.0104 12,652 LF
632.0104 275 LF

23

6” Perf. Corr. Polyethylene Pipe Underdrain
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Linear Foot $ $

Reset Brick and Stone Pavers

per Square Foot $ $

Bituminous Curb, Type B (4” Reveal)
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Linear Foot $ $

Flaggers

per Hour $ $

Maintenance of Traffic

per Unit $ $

Sawed Bituminous Pavement

per Linear Foot $ $

Reflective Paint Pave. Double yellow 4” Centerline

per Linear Foot $ $

Reflective Paint Pave. Single White 4” Fog line

per Linear Foot $ $
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Horace Greeley Road, cont.

632.0112 30LF
645.531 200 LF
646.51 34,000 SY
670.066 10 EA
670.0661 1 EA

692. 1U

699 $10,000
1010.2 $10,000

24

Retroreflective Paint Pave. Marking, 12 Line

Silt Fence

Turf Establishment with Mulch, Tackifiers and 4” Loam

Mailbox Support Assemblies

Multiple Mailbox Support Assemblies

per Linear Foot $

per Linear Foot $

per Square Yard $

per Each $

(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

Mobilization

per Unit

per Each $

MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL

per Allowance

Asphalt Cement Adjustment

Ten Thousand Dollars and Zero Cents

per Allowance

- 1.00

- 1.00

$_ 10,000

$_ 10,000
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Horace Greeley Road, cont.

TOTAL BASE BID PART-1-A:

(in numerals) $

(in words)

Part — 2-A, Roberge Dr.

Item # Est. Quantities
201.52 11 HR

201.4 5EA

202.41 40 LF

203.1 50CY

203.2 5CY

203.601 25CY

25

— 1,763 linear feet or 4,701 Sq. Yds.

Description & Unit Price in words Unit price Total Price
Tree Trimming

per Hour $ $
Removing Stumps

per Each $ $

Removal of Existing Pipe 0-24” Diameter
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Linear Foot $ $

Common Excavation

per Cubic Yard $ $

Rock Excavation (Trench) (Hammer)
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Cubic Yard $ $

Embankment in Place

per Cubic Yard $ $
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Roberge Dr., cont.

203.9

214

304.301

304.32

304.401

306.108

403.11023

403.11043

26

3 Days

50CY

330 TON

200 CY

4,315SY

610 TON

365 TON

Roadway Ditching

per Day $
Fine Grading

per Unit $ $
Crushed Gravel

per Cubic Yard $

Crushed Gravel for Shoulder Leveling

per Ton $

Crushed Stone (Fine Gradation)

per Cubic Yard $

Reclaimed Stabilized Base Processed in Place, 8” Deep (F)

per Square Yard $

Hot Bituminous Pavement, Machine Method (2.5” binder course)

per Ton $

Hot Bituminous Pavement, Machine Method (1.5” @ 1/2” wearing course)

per Ton $
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Roberge Dr., cont.

403.12

403.16

410.22

417

417.1181

570.412

570.415

585.3

27

30 TON

1,763 LF

285 GAL

15SY

150 LF

1 EA

1 EA

10 CY

HBP-Hand Method

per Ton $ $

Pavement Joint Adhesive

per Linear Foot $ $

Asphalt Emulsion for Tack Coat

per Gallon $ $

COLD PLANING BITUMINOUS SURFACES

per SY $ $

COLD PLANING BITUMINOUS SURFACES, 18” WIDE X 1” DEEP

per LF $ $

MRM Headwall 12” pipe
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Each $ $

MRM Headwall 15 pipe
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Each $ $

Stone Fill, Class C

per Cubic Yard $ $
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Roberge Dr., cont.

603.82212 640 LF
603.82215 40 LF
604.0007 4 EA
604.124 4U
604.154 11U
604.324 11U
604.4 1U
605.506 40 LF

28

12” PE PIPE (Type S)

per Linear Foot $ $

15” PE PIPE (Type S)
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Linear Foot $ $

Polyethylene Liner

per Each $ $

Catch Basin Type B,4-Foot Diameter

per Unit $ $

Catch Basin Type E, 4-Foot Diameter
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Unit $ $

Drainage Manholes, 4-Foot Diameter
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Unit $ $

Reconstructing/Adjusting Catch Basin and Drop Inlet

per Unit $ $

6” Perf. Corr. Polyethylene Pipe Underdrain
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Linear Foot $ $
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Roberge Dr., cont.

609.811

618.7

619.1

628.2

632.0112

645.531

646.51

670.066

29

550 LF

160 HR

100 LF

12LF

25LF

4,706 SY

SEA

Bituminous Curb, Type B (4” Reveal)

per Linear Foot $

Flaggers

per Hour $

Maintenance of Traffic

per Unit $

Sawed Bituminous Pavement

per Linear Foot $

Retroreflective Paint Pave. Marking, 12 Line

per Linear Foot $

Silt Fence

per Linear Foot $

Turf Establishment with Mulch Tackifiers and 4” Loam

per Square Yard $

Mailbox Support Assemblies

per Each $
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Roberge Dr., cont.

670.0661 1 EA Multiple Mailbox Support Assemblies
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Each $ $
699 $2,500 MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL

per Allowance $ 1.00 $ 2,500
1010.2 $10,000 Asphalt Cement Adjustment

Ten Thousand Dollars and Zero Cents

per Allowance $ 1.00 $ 10,000

TOTAL BASE BID PART-2-A:

(in numerals) $

(in words)
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Part- 1-B, Hubbard Rd. — 2,063 linear feet or 5,730 Sq. Yds.

Item #

201.52

304.32

403.11043

403.12

403.16

403.18

410.22

417

31

Est. Quantities

5 Hours

50 TON

500 TON

10 TON

2,063 LF

80 TON

345 GAL

258Y

Description & Unit Price in words Unit price Total Price
Tree Trimming

per Hour $ $
Crushed Gravel for Shoulder Leveling

per Ton $ $
Hot Bituminous Pavement, Machine Method (1.5” @ 1/2” wearing course)

per Ton $ $
HBP-Hand Method

per Ton $ $
Pavement Joint Adhesive

per Linear Foot $ $
HBP-LEVELING COURSE

per Ton $ $
Asphalt Emulsion for Tack Coat

per Gallon $ $
COLD PLANING BITUMINOUS SURFACES

per SY $ $
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Hubbard Rd., cont.

604.0007 SEA
604.4 1U
618.7 48 HR
619.1 11U
628.2 50 LF
632.0112 15 LF
670.066 1 EA
1010.2 $500

32

Polyethylene Liner

per Each $ $

Reconstructing/Adjusting Catch Basin and Drop Inlet

per Unit $ $

Flaggers

per Hour $ $

Maintenance of Traffic

per Unit $ $

Sawed Bituminous Pavement

per Linear Foot $ $

Retro-reflective Paint Pave. Marking, 12” Line

per Linear Foot $ $

Mailbox Support Assemblies
(Quantity is for bidding purposes only. This item is not identified on the Contract Plans)

per Each $ $

Asphalt Cement Adjustment
__ Five Hundred Dollars and Zero Cents

per Allowance $ 1.00 $_ 500
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Hubbard Rd., cont.
TOTAL BASE BID PART-1-B:

(in numerals) $

(in words)
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Part 2-B Transfer Station parking lot — 2,370 SQ. YDS.

Item # Est. Quantities Description & Unit Price in words Unit price Total Price
403.11043 200 TON Hot Bituminous Pavement, Machine Method (1.5” @ 1/2” wearing course)

per Ton $ $
410.22 145 GAL Asphalt Emulsion for Tack Coat

per Gal $ $
632.0104 1,000 LF Reflective Paint Pave. Single White 4” Fog line

per Linear Foot $ $
632.0112 30LF Retro-reflective Paint Pave. Marking, 12” Line

per Linear Foot $ $
1010.2 $500 Asphalt Cement Adjustment

__ Five Hundred Dollars and Zero Cents

TOTAL BASE BID PART 2-B:

(in numerals) $

per Allowance $_1.00 $_ 500

(in words)
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SUMMARY OF BID:

PART -1-A $
PART -2-A $
PART -1-B $
PART -2-B $

TOTAL BASE BID PRICE- “A” & “B” Portions $

TOTAL BASE BID PRICE — ALL “A” & “B” PARTS WRITTEN
The award of this project will be selected on the basis of most reasonable and responsible BIDDER, based on the LOWEST
REASONABLE TOTAL BASE BID PRICE for all Parts.
BID CONDITIONS
The BIDDER understands that the OWNER reserves the right to reject any or all Bids and to waive any informality in the
Bidding.
The BIDDER agrees that the Bid shall be valid and may not be withdrawn for a period of thirty (30) calendar days after the
scheduled closing time for receiving Bids.
Upon receipt of written notice of the acceptance of this Bid, the BIDDER shall execute the formal contract Agreement and
deliver the Agreement and those Performance and Payment Bonds required under the Contract Documents to the OWNER
within ten (10) days.
In case this Bid shall be accepted by the OWNER, and the undersigned shall fail to execute the Agreement and furnish

satisfactory Performance and Payment Bonds within ten (10) days from the date of Notice of Award, the OWNER may
determine that the undersigned BIDDER to have abandoned both the Agreement and its Bid Security.
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The full name and residence of all persons and parties interested in the foregoing Bid as principals are as follows:

EXECUTION

Seal (if corporation)

(Signature of BIDDER)

(Title of BIDDER)

(Business address of BIDDER)

(Town, State and Zip Code)

Dated the day of , 2022
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Security

Bid Security

KNOWN ALL MEN BY THESE PRESENTS, that we, the undersigned,

, as Principal, and

, as Surety are hereby

held and firmly bound unto the Town of Amherst, New Hampshire, as OWNER in the penal

sum of

for the payment of which, well and truly to be made, we hereby jointly and severally bind
ourselves, successors and assigns.

Signed, this day of

The Condition of the above obligation is such that whereas the Principal has submitted to the
Town of Amherst New Hampshire a certain BID, attached hereto and hereby made as part hereof

to enter into an Agreement in writing, for Work related to Contract #07-22, “Town of Amherst
Bid # 07-22, Multi-Road Construction — 2022
Now Therefore:

(a) If said Bid shall be rejected, or

(b) If said Bid shall be accepted and the principal shall execute and deliver an agreement in
the form of Agreement attached hereto and shall furnish Performance and Payment Bonds for
faithful performance of said contract, and for the payment of all persons performing labor or
furnishing materials in connection therewith, and shall in all other respects perform under the
Agreement created by the acceptance of said Bid, then this obligation shall be void; otherwise,
the same shall remain in force and effect; it being expressly understood and agreed that the
liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal
amount of this obligation as herein stated.
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The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety
and its Bond shall be in no way impaired or affected by any extension of the time within which

the Town of Amherst may accept such Bid; and said Surety does hereby waive notice of any
such extension.

IN WITNESS THEREOF, the Principal and the Surety have hereunto set their hands and seals
and such of them as are corporations have caused their corporate seals to be hereto affixed and
these presents to be signed by their proper officers, the day and year first set forth above.

Principal

Surety

IMPORTANT - Surety companies executing Bonds must appear on the Treasury Department’s
most current list (Circular 570 as amended) and be authorized to transact business in the state of
New Hampshire
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Notice of Award

Dated , 2022

TO:

(BIDDER)

ADDRESS

PROJECT: “Town of Amherst Bid # 07-22, Multi-Road Construction — 2022

CONTRACT: #07-22

You are hereby notified that your Bid dated for the above Project has
been accepted by the Town of Amherst. You are the successful Bidder and have been awarded a
contract for:

“Town of Amherst Bid # 07-22, Multi-Road Construction — 2022”.

#07-22

The Contract Price shall be

Dollars ($ )

subject to unit prices.

One copy of each of the proposed Contract Documents accompanies this Notice of Award. The
same number of sets of Contract Documents will be delivered separately or otherwise made
available to you immediately.

You must comply with the following conditions precedent within ten days of issuance of this
Notice of Award.

1. You must deliver to the Town of Amherst three (3) fully executed counterparts of the
Agreement including all Contract Documents.

2. You must deliver with the executed Agreement the Contract Security (Bonds) as
specified in the Contract Documents.
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3. Delivery of Certificates of Insurance required under the Contract Documents.

4. (List other conditions precedent, if any)

Failure to comply with these conditions within the time specified will entitle the Town of
Ambherst to consider your bid abandoned, to annul this Notice of Award and to declare your Bid
Security forfeited.

Within ten days after receipt of acceptable Performance and Payment Bonds and Agreement

signed by the party to whom the Agreement was awarded, the Town of Amherst will return to
you one fully signed counterpart of the Agreement with the Contract Documents attached.

Town of Amherst

OWNER

By

(AUTHORIZED SIGNATURE)

(TITLE)

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD is hereby acknowledged

The day of , 2022
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AGREEMENT
This Agreement is entered into this day of , 2022
between the Town of Amherst hereinafter called “OWNER” and

, doing business as an Individual,

Partnership or Corporation hereinafter called “CONTRACTOR”

WITNESSETH: That for and in consideration of the payments and agreements hereinafter
mentioned:

1. The Contractor will commence and complete the Work for:

“Town of Amherst Bid # 07-22, Multi-Road Construction — 2022”.

2. The Contractor shall supply labor, materials, tools, and equipment along with other necessary
services for the construction and completion of the project described herein.

3. While it is the town’s intention to see all roads completed by late November 2022,
Substantial Completion of all remaining Work shall be achieved not later than June 3, 2023.

4. Final Completion of all Contract Work shall be achieved not later than June 30, 2023.

5. Failure on the part of the Contractor to comply with any of the foregoing critical dates shall
result in the assessment of Liquidated Damages in the amount of $500.00 for each calendar
day or delay.

6. The Contractor agrees to perform all Work described in the Contract Documents and comply
with the terms herein. Owner shall pay Contractor for completion of the Work in accordance
with the Contract Documents for the amounts that follow, subject to adjustment under the
Contract:

A. For all Unit Price Work, an amount equal to the sum of the extended prices (established
for each separately identified item of Unit Price Work by multiplying the unit price times
the actual quantity of that item).

Total of All Unit Prices: $ as described
more specifically on the Bid Schedule.
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7.

42

B. The extended prices for Unit Price Work set forth as of the Effective Date of the Contract
are based on estimated quantities. As provided in Paragraph 5 & 6 of the General
Conditions, estimated quantities are not guaranteed, and payment will be made for actual
quantities of accepted Work measured in place.

The term “Contract Documents” means and includes the following:
Advertisement for Bids
Instructions to Bidders
Summary of Work
Bid Schedule
Bid Security
Notice of Award
Agreement
Payment Bond
Performance Bond
Notice to Proceed
Contractor’s Affidavit
Consent of Surety
Contractor’s Release
Certificate of Substantial Completion
Change Order
Definitions
General Conditions
Supplementary General Conditions (if any)
Maps of Roadways
Technical Specifications
Standard Specifications
Special Provisions
Special Attentions
Technical Drawings

Addendum:
No. dated 2022
No. dated 2022
No. dated 2022
No. dated 2022

The Owner will pay the Contractor in the manner and at such times as set forth in the
Contract Documents such amounts as may be required by the Contract Documents.

This Agreement shall be binding upon all parties hereto and their respective heirs, executors,
administrators, successors, and assigns.
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In Witness whereof, the parties hereto have executed, or caused to be executed by their duly
authorized officials, this Agreement in three copies, each of which shall be deemed an original
on the date first above written.

OWNER: Town of Ambherst
By:
Name:
(Please type)
(SEAL)
ATTEST:
Name:
Title:
CONTRACTOR:
By:
Name:
Address:
(SEAL)
ATTEST:
Name:
Title:

43



Horace Greeley Rd., Roberge Dr., Hubbard Rd., Transfer Station, 2022
Ambherst, New Hampshire 03031
Agreement

This page intentionally left blank
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Payment Bond

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called Principal
(Corporation, Partnership, or Individual)

and

(Name of Surety)

(Address of Surety)
Hereinafter called Surety, are held and firmly bound unto:

Town of Amherst
2 Main Street
Ambherst, NH 03031

Hereinafter called the Owner and unto all persons, firms, and corporations, who or which may
furnish labor or materials to perform Work as described under the contract and to their
successors, heirs and assigns, in the total aggregate penal sum of
dollars ($ ), in lawful money of the United States, for the payment of which
sum and truly to be made, we bind ourselves, our heirs, executors, administrators, successors,
and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a
certain Agreement with the OWNER, dated the day of 2022, a
copy of which is hereto attached and made a part hereof for:

“Town of Amherst Bid # 07-22, Multi-Road Construction — 2022

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, and
corporations furnishing materials for or performing labor in the prosecution of the WORK
provided for in such Agreement, and any authorized extension or modifications thereof,
including all amounts due for materials, lubricants, oil, gasoline, repairs on machinery,
equipment and tools, consumed or used in connection with the execution of such WORK, and
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for all labor cost incurred in such Work including subcontractors, and to any mechanic or
material man lien holder whether it acquires its lien by operation of State or Federal Law; then
this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, that beneficiaries or claimants hereunder shall be limited to the subcontractors, and
persons, firms, and corporations having a direct contract with the PRINCIPAL or its
SUBCONTRACTORS.

PROVIDED FURTHER, that the said Surety for value received hereby stipulates and agrees
that no charge, extension of time, alteration or addition to the terms of the contract or to the
WORK to be performed there under or the SPECIFICATIONS accompanying the same shall
in any way affect its obligation on this BOND and it does hereby waive notice of any such

change, extension of time, alterations or additions to the term of the contract or to the WORK or
to the SPECIFICATIONS.

PROVIDED, FURTHER that no suit or action shall be commenced hereunder by any claimant:
(a) Unless claimant, other than one having a direct contact with the Principal shall have given
written notice to any two of the following: The PRINCIPAL, the OWNER, or the SURETY
above named within ninety (90) days after such claimant did or performed the last of the work or
labor, or furnished the last of the materials for which said claim is made, starting with substantial
accuracy the amount claimed and the name of the party to whom the materials were furnished, or
for whom the work or labor was done or performed. Such notice shall be served by mailing the
same by registered mail or certified mail, postage prepaid, in an envelope addressed to the
PRINCIPAL, OWNER, or SURETY, at any place where an office is regularly maintained for the
transaction business, or served in any manner in which legal process may be served in the state in
which the aforesaid project is located, save that such service need not be made by a public
officer. (b) After the expiration of one (1) year following the date on which PRINCIPAL ceased
work on said CONTRACT, it being understood, however that if any limitation embodied in the
BOND is prohibited by any law controlling the construction hereof, such limitation shall be
deemed to be amended so as to be equal to the minimum period of limitation permitted by such
law.

PROVIDED, FURTHER that it is expressly agreed that this BOND shall be deemed amended
automatically and immediately, without formal and separate amendments hereto, upon
amendment to the Contract not increasing the contract price more than 20 percent, so as to bind
the PRINCIPAL and the SURETY to the full and faithful performance of the Contract as so
amended. The term “Amendment”, wherever used in this BOND and whether referring to this
BOND, or the Contract Documents shall include any alteration, addition, extension or
modifications of any character whatsoever.

PROVIDED, FURTHER that no final settlement between the OWNER and the CONTRACTOR
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.
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IN WITNESS WHEREOQOF, this instrument is executed in three counterparts, each one of which

shall be deemed an original, this day of 2022.
ATTEST:

(Principal)
By:

(Principal) Secretary
(SEAL)
BY:

(Address)

By:
Witness as to Principal
(Address)

(Surety)
ATTEST: BY:

Attorney-in-Fact
By

Witness to Surety

NOTE: Date of BOND must not be prior to date of Contract.

(Address)

(Address)

If CONTRACTOR is partnership, all partners should execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury
Department’s most current list (Circular 570 as amended) and be authorized to transact business
in the State of New Hampshire.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called Principal
(Corporation, Partnership, or Individual)

and

(Name of Surety)

(Address of Surety)
Hereinafter called Surety, are held and firmly bound unto
Town of Amherst
2 Main Street
Ambherst, NH 03031

Hereinafter called OWNER, in the total aggregate penal sum of

Dollars, $ ( )
In lawful money of the United States, for payment of which sum well and truly to be made, we
bind ourselves, our heirs, executors, administrators’ successors, and assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a
certain Agreement with the OWNER, dated the day of 2022, a
copy of which is hereto attached and made a part hereof for:

“Town of Amherst Bid # 07-22, Multi-Road Construction — 2022

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original
term thereof, and any extension thereof which may be granted by the OWNER with or without
notice to the Surety and during the one year guaranty period, and if the Principal shall satisfy all
claims and demands incurred under such contract, and shall fully indemnify and save harmless
the OWNER from all costs and damages which it may suffer by reason of failure to do so, and
shall reimburse and repay the OWNER all outlay and expense which the OWNER may incur in
making good any default, then this obligation shall be void: otherwise to remain in full force and
effect.
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PROVIDED, that the said surety, for value received hereby stipulates and agrees that no change,
extension of time, alterations or additions to the terms of the contract or to WORK to be
performed thereunder of the specifications accompanying same shall in any way affect its
obligation on this BOND, and it does hereby waive notice of any such change, extension of time
alteration or addition to the terms of the contract or to the WORK or to the specifications.

PROVIDED, FURTHER, that it is expressly agreed that this BOND shall be deemed amended
automatically and immediately, without formal and separate amendments hereto, upon
amendment to the Contract not increasing the contract price more than 20 percent, so as to bind
the PRINCIPAL and the SURETY to the full and faithful performance of the Contract as so
amended. The term “Amendment”, wherever used in this BOND and whether referring to this
BOND DOCUMENT, or the CONTRACT shall include any alteration, addition, extension or
modification of any character whatsoever.
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PROVIDED, FURTHER, this instrument is executed in three counterparts, each one of which

shall be deemed an original, this day of 2022.
ATTEST:
(Principal)
By:
(Principal) Secretary
(SEAL)
BY:
(Address)
By:
Witness as to Principal
(Address)
(Surety)
ATTEST: BY:
Attorney-in-Fact
By
Witness to Surety (Address)
(Address)

NOTE: Date of BOND must not be prior to date of Contract
If CONTRACTOR is Partnership, all partners should execute BOND

IMPORTANT: surety companies executing BONDS must appear on the Treasury Department’s
most current list (Circular 570 as amended) and be authorized to transact business in the State of
New Hampshire.
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NOTICE TO PROCEED
Dated , 2022
TO:
(Insert Name of Contractor as it appears in the Bid Document)
ADDRESS:

PROJECT: “Town of Amherst Bid # 07-22, Multi-Road Construction — 2022”

CONTRACT: #07-22

You are notified that the Contract Time under the above contract will commence to run on
,2022. By that date, you are to start performing your
obligations under the Contract Documents and conclude such obligations on or before each date
specified under Paragraph 4 and 5 of the Agreement.

Before you may start any Work at the site, under Paragraph 16 “INSTRUCTIONS TO
BIDDERS?” Certificates of insurance shall have been delivered to the Town and maintained
through the duration of the Work in accordance with the Contract Documents.

TOWN OF AMHERST
(owner)
By
(Authorized Representative)
(Title)
ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by:

(Contractor)

This , 2022 Employee Identification
Number:

(Title)
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CONTRACTOR’S AFFIDAVIT

STATE OF: New Hampshire

COUNTY OF: Hillsborough

Before me, the undersigned, a

(Notary Public, Justice of the Peace, Alderman)

In and for said County and State personally appeared,

(Individual, Partner, or duly authorized
, who being duly sworn according to law

Representatives of corporate contractor)
deposes and says that the cost of all the work, and outstanding claims and indebtedness of
whatever nature arising out of the performance of the contract between THE TOWN OF

AMHERST and of

(Contractor)

Dated , 20 for “Town of Amherst Bid # 07-22, Multi-Road
Construction — 2022” and necessary appurtenant installations have been paid in full.

(Individual, Partner, or duly authorized representative of corporate contractor)

(Title)

Sworn to and subscribed before me

This day of , 20

Notary Public
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CONSENT OF SURETY COMPANY
TO
FINAL PAYMENT

OWNER'S CONTRACT NO.:
AGREEMENT DATE:
BOND NUMBER:

CONTRACT TITLE: Town of Amherst Bid # 07-22, Multi-Road Construction — 2022

To:  Town of Amherst, NH (Owner)
2 Main Street
Ambherst, NH 03031

From: (Contractor)

In accordance with the provisions of the Contract between the Owner and the Contractor as
indicated above, the (Surety) on the bond of

(Contractor) hereby approves of the final payment to the Contractor, and agrees that final
payment to the Contractor shall not relieve the Surety Company of any of it's obligations to the
(Owner) as set forth in the said Surety Company's Bond.

IN WITNESS WHEREOF, the Surety Company has hereunto set its hand this day of
, 20

Surety Company

Signature of Authorized Representative

Attest: (Seal) Name & Title

Note: Power of Attorney should be attached in instances where same applies.
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CONTRACTOR’S RELEASE

KNOW ALL MEN BY THESE PRESENTS that

(Contractor)

of , County of

and State of does hereby acknowledge that
(Contractor)

has on this day had, and receipt of and from THE TOWN OF AMHERST the sum of one
dollar and other valuable considerations in full and complete satisfaction and payment of all

sums of money owned, payable and belonging to

(Contractor)
by any means whatsoever, for on account of a Contract Agreement between the TOWN OF

AMHERST and Dated 20

(Contractor)

for “Town of Amherst Bid # 07-22, Multi-Road Construction — 2022”.

NOW, THEREFORE, the said (for myself,

(Contractor)
my heirs, executors, and administrators) (for itself, its successors, and assigns) do/does by the

presents remise, release, quitclaim and forever discharge the TOWN OF AMHERST, of and
from all claims and demands, arising from or in connection with the said contract

dated 2022, and of and from all, and all manner of action and actions,

caused and cause of action and actions, suits, debts, dues, duties, sum and sums of money
accounts, reckoning, bonds, bills, specialties, covenants, contracts, agreements, promises,

variances, damages, judgments, extents, executions, claims and demands, whatsoever in law or
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equity, or otherwise, against the TOWN OF AMHERST its successors and assigns, which (I,
my, heirs, executors, or administrators) (it, its successors, and assigns) ever had, now have or
which (I, my heirs, executors, or administrators) (it, its successors, and assigns) hereafter can,

shall or may have, for, upon or by reason of any matter, cause, or thing whatsoever; from the

beginning of recorded time to the date of these presents.

IN WITNESS WHEREOF,

(Contractor)

Has caused these presents to be duly executed this day of , 20

Signed, Sealed, and delivered in the presence of:

(seal)

(Individual - Contractor)

(seal)

(Partnership — Contractor)

By
(Seal) (Partner)
Attested:
(Corporation)
By
(Secretary) (President or Vice President)
(Corp. Seal)
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CERTIFICATE OF SUBSTANTIAL COMPLETION

OWNERS PROJECT NO: 07-22

Project: “Town of Amherst Bid # 07-22, Multi-Road Construction — 2022

CONTRACTOR:

Contract For Contract Date

This Certificate of Substantial Completion applies to all Work under the Contract Documents or
to the following specified parts thereof:

To: TOWN OF AMHERST and to:

(Contractor)

The Work to which this Certificate applies has been inspected by authorized representatives of
the Town of Amherst Department of Public Works and the Contractor, after which the Work is
hereby declared to be substantially complete in accordance with the Contract Documents on

, 20

A tentative list of items to be completed or corrected is attached hereto. This list may not be all-
inclusive, and the failure to include an item in it does not alter the responsibility of the
Contractor to complete all the Work in accordance with the Contract Documents. The items in
the tentative list shall be completed or corrected by CONTRACTOR within calendar
days of the above date of Substantial Completion.
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The responsibilities between the Town of Amherst and CONTRACTOR for security, operation,
safety, maintenance, insurance, and warranties shall be as follows:

RESPONSIBILITIES:

Town of Amherst

Contractor

The following documents are attached to and made a part of this Certificate:

This certificate does not constitute an acceptance of Work not in accordance with the Contract
Documents nor is it a release of CONTRACTOR’S obligation to complete the Work in
accordance with the Contract Documents

Executed on this the day of , 20

CONTRACTOR accepts this Certificate of Substantial Completion on
20

(Contractor)

By,

AMHERST DPW accepts this Certificate of Substantial Completion on
20

By,

(Town of Amherst)
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Town of Amherst

CHANGE ORDER No. 1

Project: “Town of Amherst Bid # 07-22, Multi-Road Construction — 2022”.

Date of Issuance:

Contractor:

Owner’s Project Number

You are directed to make the following changes in the Contract Document:

Description:

Specification and/or drawing affected:

Justification:

Attachments (documents supporting change):

CHANGE IN CONTRACT PRICE

Original Contract Price

$

CHANGE IN CONTRACT TIME

Original Contract Time

(days or date)

Previous Change Orders

$

Net Change from previous Change Orders

(days)

Contract Price prior to this Change Order
$

Contract Time prior to this Change Order

(days or date)

Net Increase (Decrease) of this Change Order
$

Net Increase (Decrease) of this Change Order

(days)

Contract Price with all approved Change Orders
$

Contract Time with all Change Orders

(days or date)

This document will become a supplement to the Agreement and all provisions will apply hereto. The
attached Contractor’s Revised Project Schedule reflects increases or decreases in Contract Time as

authorized by this Change Order.

Stipulated price and time adjustment includes all costs and time associated with the above described
change. Contractor waives all rights for additional time extension for said change. Contractor and Owner
agree that the price(s) and time adjustments(s) stated above are equitable and acceptable to both parties.

RECOMMENDED: APPROVED: APPROVED: APPROVED:
By: By: By: By:

Date Date Date Date
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Definitions

Definitions.

Addendum — means, any written or graphic clarification of the Contract Documents, which
may modify the Contract Documents either by adding, removing or amending information
held within.

Agreement — means the instrument which is evidence of the contract between the Town
of Amherst and Contractor performing the Work.

Application for Payment — a form approved by the Director of Public Works and used
by the Contractor during the course of work, requesting progress or final payment and
accompanied by any supporting documentation which may be required under the
Contract Documents.

Bid — means, the offer or proposal from the Bidder submitted on forms provided in the
Contract Documents declaring the prices for Work to be performed.

Bidder — means, any person, partnership, company, corporation, or any combination
thereof submitting a Bid to contract with the Town of Ambherst for the prescribed work.

Bidding Documents — The Bidding Requirements, the proposed Contract Documents,
and all Addenda.

Bonds — if required by this document, means bid, performance, and/or payment bond
and/or other instruments of security, furnished by the Contractor and his surety in
accordance with the Contract Documents.

Change Order — means, a written agreement between the Contractor and the Town of
Ambherst for any addition, deletion or revision to the terms and conditions of the original
Agreement.

Contract - The entire and integrated written contract between Owner and Contractor
concerning the Work.

Contract Price — means, the Unit Price of a specifically described item of Work
identified on the Bid Schedule.

Contract Time — the time allowed for completion of the contract including authorized
time extensions, if any.

Contractor — means, the person, partnership, company, corporation, or any combination
thereof or joint venture contracting with the Town of Amherst for performance of
prescribed Work.
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Delay — means, an event, action, force, or factor that impacts the timing for performance
under the contract, which may be more specifically categorized as follows:

o Reimbursement Delay — means, an excusable delay for which the contractor may
be entitled to additional monetary compensation.

o Excusable Delay — means, when beyond the contractors control, a delay that is not
caused by the contractors fault or negligence for which a contract extension may
be granted.

o Non-Reimbursement Delay — means, an excusable delay to which the contractor
may be entitled to an extension of time without the benefit of additional
compensation.

o Non-excusable delay — means, a delay that was foreseeable, and within the control
of the contractor for which there is no monitory compensation or extension of
contract time.

Department — means, the Town of Amherst Department of Public Works.

Differing Site Conditions — means, identified site conditions, encountered during
progression of the Work, which differ from what those conditions contemplated in the
original Contract Documents.

Drawings — means, that portion of the Contract Documents which illustrate design
dimensions and details of the work to be performed by the Contractor.

Flaggers — Traffic control personnel who shall be ATSSA or equivalent certified.
Certification must be current, and contain the Course Name, Date, and Certified Trainer.

Engineer — means, company or individual employed or engaged by the Town of Amherst
to advise and/or perform engineering services on behalf of the Town.

Equipment — means, all machinery and equipment together with the necessary supplies
for upkeep and maintenance necessary for proper construction and acceptable completion
of contract.

Erosion Control — means, various acceptable methods which keep unprotected soils
from being moved by stormwater or wind.

Extra Work — means, work not identified in the Agreement, which may be requested by
the owner and so authorized by Change Order.

Inspector — means, the Director of Public Works or his designee, including any Engineer
employed by the Town of Ambherst to design or make inspections of the work.

Liens — Means charges, security interests, or encumbrances upon project funds, real
property, or personal property.
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Limits of Construction — means, the lines of identified or established right-of-way
boundaries and the horizontal limits of the same within which construction is authorized.

Materials — means, any substance specified for use in the construction of the project and
its accessories.

Notice of Award — means, formal notification after the Bid is recommended to and is
accepted by the Town of Amherst Board of Selectmen.

Notice to Proceed — means, the written document issued by or on behalf of the Amherst
Board of Selectmen to the successful Bidder upon execution of Agreement.

Owner — means, The Town of Amherst New Hampshire.

Preconstruction Meeting — means, a mandatory meeting held at a location specified by
the Owner and attended by the Contractor, Sub-Contractors, Town Officials and others
prior to commencement of Work.

Progress Schedule — means, a timeline, prepared and maintained by the Contractor,
describing the sequence and duration of individual tasks or activities comprising the
Contractor’s plan to accomplish the Work within the Contract time.

Project — means, the full scope of work to be performed under the Contract Documents.

Resident Project Representative — means, the Director of Public Works or any designee
assigned to monitor the progression of project Work.

Samples — means, actual examples of materials, equipment or workmanship that are
representative of some portions of the Work and which establish the standards by which
such portion of the Work will be judged.

Schedule of Submittals — A timeline, prepared and maintained by the Contractor of
required submittals and the time requirements to support scheduled performance of
related construction activities.

Shop Drawing — means, drawing, diagram, illustrations, or schedule prepared by or on
behalf of the Contractor and submitted to the Director of Public Works depicting a
particular portion of the Work.

Special Provisions — means, additions and revisions to the Standard and Supplemental
Specifications applicable to an individual project.

Specifications — means, a part of the contract documents consisting of written description
of a technical nature of materials, equipment, construction systems, standard
specifications and workmanship for the performance of prescribed work.
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Standard Specifications — means, a publication entitled Standard Specifications for
Road and Bridge Construction, as published and amended by the State of New
Hampshire Department of Transportation.

Subcontractor — means, an individual, partnership, firm, or combination thereof or joint
venture, to which the Contractor sublets any part of the Contract.

Substantial Completion — means, a time when a project has reached the point where in
the opinion of the Director of Public Works (or his designee) the Work described within
the Contract Document has been sufficiently completed so that the Work can be utilized
for the purpose for which it was intended. This may apply to the project as a whole or
segments as described.

Successful Bidder—The Bidder to which the Owner makes an award of contract.

Superintendent — means, the Contractor or his authorized representative in responsible
charge of the Work.

Surety — guarantee in finance, by one party to assume responsibility for the debt
obligation of a borrower if they default.

Traffic Control Devices — means, only signage meeting definitions contained in the
Manual on Uniform Traffic Control Devices and approved by the Owner, shall be used to
regulate, warn, or guide traffic.

Traffic Control Plan — means, a document submitted by the Contractor to the Owner in
advance of actual traffic obstruction caused by the Work for controlling and protecting
traffic during the course of construction.

Work — means, all labor, materials and equipment necessary to arrive at the outcome
required under the Contract Documents.

Workday — means, any calendar day, except Sundays and Federal Holidays.

Working Drawings — means, temporary cofferdam plans, water diversion structure
plans, plans of precast elements to be designed by the contractor, shop fabrications,
detour plans, erosion control plans or any other supplementary plans or similar data
required of the Contractor to control the Work and its prosecution.

Work Hours — means, actual construction, or work, producing a decibel level above
85db, which for the purposes of this project are limited to the hours of 7:00 AM to 6:00
PM on Workdays, unless otherwise extended by the Owner.

Written Notice — means, any notice to any party of the Agreement relative to any party
of this Agreement in writing and considered delivered and the service thereof completed,
when posted by certified or registered mail to the said party at his last given address, or
delivered in person to said party or his authorized representative on the Work.
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General Conditions

. Information found within these Contract Documents shall be the basis for formulating a

binding contractual agreement between the Town of Amherst and the Successful Bidder.

Contractor shall not take advantage of any apparent errors or omissions in the Contract
Documents. If an apparent error or omission is discovered, the Director of Public Works or
his designee shall be promptly notified so corrections and interpretations necessary to fulfill
the intent of the Contract Documents can be made.

Coordination of Contract Documents - Any provisions in any of the Contract Documents,
which may be in conflict, shall be subject to the following order of precedence for
interpretations:

= Supplementary General Conditions (if any) will govern General Conditions; and

= All other conflicts between Contract provisions shall be resolved by the Amherst
Director of Public Works, whose determination shall be final.

Dig Safe - It shall be the responsibility of the Contractor to notify Dig Safe prior to
performing Work under this Contract.

Any underground facilities which may be shown or indicated on the Technical Drawings
are generated from information furnished to the Town of Ambherst by the facility owner
or by others. The Town of Amherst shall not be held responsible for information supplied
by others and the Contractor has full responsibility for checking the information for
accuracy, coordinating the construction work with facility owners, and accountability for
the repair to any damaged facility or equipment.

If the Contract Documents and/or Dig Safe fails to identify and mark any underground
facility and the contractor becomes aware of its existence through digging or by other
means (except in the case of an emergency as defined in General Conditions Section 19),
the Contactor shall stop excavating the area and immediately notify the STRUCTURE
OWNER and the Director of Public Works.

Description of Contemplated Work — The Contract Documents define the location and extent
of Work contemplated and provides corresponding quantity estimates for each item of Work
to be performed and materials to be furnished.

Quantities appearing on Bid Schedule are estimates only. Payment will be made for actual
quantities of accepted Work measured in place.

Preparation of Proposal — Bidders are expected to submit unit prices in dollar and cents.
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Choices - If and when an item of Work identified on the Bid Schedule specifies a choice is to
be made by the Bidder, the Bidder shall indicate his/her choice in accordance with the
specifications for that item.

Preconstruction Conference - Prior to commencement of construction, the Director of Public
Works shall arrange for and schedule a preconstruction conference to be attended by the
following parties: the Director of Public Works, Engineers representing the Town (if
applicable), the Contractor and major Sub-contractors. The preconstruction conference
agenda, prepared by the Director of Public Works, will include but not be limited to the
following topics: identification of the Superintendent and Inspector, project schedule,
communication, provisions for traffic control and work zone safety, submittal and shop
drawing procedures, erosion control, payment schedules and record keeping.

Stormwater/Erosion Control- The Contractor shall follow all best management practices
(BMPs) as outlined in the NHDES Stormwater Manual. Volume 3. BMPs shall include but
not be limited to installation of check dams, silt fencing, silt sock, dewatering bags, etc.,
when required. Additionally, the Contractor shall seed and mulch disturbed areas as soon as
possible after stabilization using a quick growing species suitable to the area, such as annual
or perennial ryegrass. If temporary seeding cannot be accomplished to have established
visible growth by October 15", disturbed areas shall be covered with not less than two inches
of hay mulch for the winter.

Communications - Unless otherwise stated, the Director of Public Works shall issue and
receive all communications to and from the Contractor on behalf of the Owner.

Site Inspections - The Director of Public Works and/or his designee, will make daily visits to
the Work area during various stages of construction utilizing his/her experience to observe
progress and insure conformance with applicable provisions of the Contract Documents and
Technical Specifications.

= The Town will promptly notify the Contractor if defective Work is found, which may be
rejected, requiring correction at the Contractors expense.

= The Contractor is responsible for notifying the Director of Public Works or his designee
prior to the start of each construction phase or portion thereof. If any Work that is
required to be inspected, tested, or approved by the Owner is covered without approval to
do so by the Director or his designee, the Contractor shall uncover the Work at his/her
expense if so ordered.

Testing — The Contractor shall engage the services of a qualified independent testing firm,
acceptable to the Owner, who shall perform testing for the purposes of confirming materials
furnished and installed by the Contractor conform to applicable project specifications. The

Contractor shall identify its choice of independent testing firms prior to or at the
preconstruction conference. All costs associated with testing shall be paid directly by the
Contractor and shall be subsidiary to the Contract Unit Price for each item of work so tested.
All test reports prepared on behalf of the Contractor shall be forwarded to the Public Works



Horace Greeley Rd., Roberge Dr., Hubbard Rd., Transfer Station, 2022
Ambherst, New Hampshire 03031
General Conditions

14.

15.

16.

17.

70

Director or his designee directly by the testing firm at the same time as the reports are
forwarded to the Contractor. No work for which test results are required under the project
specifications shall be placed or accepted, as applicable, until such time as the testing firm
has issued a report demonstrating compliance with the project specifications and the Public
Works Director or his designee has acknowledged acceptance of that testing report. As a
minimum, it is anticipated gradation and compaction testing of all base course materials to be
furnished and installed will be required. All testing requirements including testing standards,
frequency, and limits of acceptability shall be as identified in the relevant sections of the
NHDOT Standards Specifications for each item tested.

Asphalt — Unless specifically approved otherwise (by the Director or his designee), the
asphalt wearing surface shall be placed within thirty days of the asphalt base coat.

Substantial Completion - Upon the Public Works Director’s receipt of notification from the
Contractor that all or a specified portion of the Work is substantially complete, a walk-
through inspection of the Work will be promptly scheduled by the Owner. Walk-through
participants will include the Contractor, the Director of Public Works and the Inspector. If
after inspection, the Director of Public Works does not find the Work Substantially
Complete, the Contractor shall be notified in writing of the deficiencies. If after inspection,
the Director of Public Works finds the Work Substantially Complete, a Certificate of
Substantial Completion will be issued which may identify a tentative list of items requiring
completion or correction prior to Final Completion.

Contract Payments - The Contractor shall submit an Application for Payment to the Town of
Ambherst on or about the fifteenth of each month. Each such Application for Payment shall
be submitted to the Public Works Department on a form acceptable to the Director of Public
Works together with any supporting documentation requested by the Director. Each
Application for Payment shall identify the quantity of Work for which the Contractor seeks
payment, with accepted quantities multiplied by the Contract Unit Price for each item of
Work to determine application sum. Upon receipt of each Application for Payment, the
Director of Public Works and / or the Town’s Consulting Engineer shall inspect the Work
and if it is determined all Work for which payment has been requested has in fact been
completed in accordance with the Contract Documents, the Town will make payment to the
Contractor on or within fifteen (15) days of application approval. Until construction is
substantially complete as determined by the owner, retainage shall be ten percent (10%) of
each monthly payment made to contractor by owner. Upon receipt of payment, the
Contractor shall promptly pay each Subcontractor and all Suppliers for Work completed or
products furnished at time of payment application.

Final Payment - At the completion of all corrective measures listed on the punch list, the
Director of Public Works will:

= Inspect the completed project;

= Review all load and slip receipts, reconcile estimated contract amounts, change orders,
and actual material amounts;

= Review all labor, material, and equipment bills for which a lien against the Town of
Ambherst could be filed;

= Resolve any outstanding property damage such as stonewalls; and
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= [f any Subcontractor or Supplier (if used) fails to furnish such a release or receipt in full,
the Contractor may furnish a bond or other collateral satisfactory to the Town of Amherst
to indemnify the Town against any Lien.

If after review, the Director is unable to reconcile the records, written notice will be sent to
the Contractor explaining the refusal to make final payment. It shall be the responsibility of
the Contractor to make the necessary corrections and resubmit application for final payment.

Once final approval is agreed, retainage shall be reduced from ten percent to two percent
which will be held for an additional twelve months.

Traffic Control - Nothing contained herein shall be construed as relieving the Contractor of
any of his/her responsibilities for the protection of persons and property under the terms of
the Contract.

All warning signage, barricades, lights, temporary signals, and other protective devices
shall meet the approval of the Amherst Director of Public Works or his/her designee and
conform to the latest edition of the Manual on Uniform Traffic Control Devices for
Streets and Highways, Traffic Controls for Street and Highway Construction and
Maintenance Operations.

All road closures must be approved by the Director of Public Works or his/her designee.
Terms and conditions of road closures shall be determined by the Director of Public
Works or his/her designee and shall be for working hours only, limited to the hours of
7:00 AM to 6:00 PM on Workdays unless otherwise extended by said Director or his
designee.

Provisions shall be made to re-route traffic when road closings are permitted. Adequate
advance notice shall be posted along the route at least three working days in advance.

If detour provisions/plans are not made and approved three working days in advance by
the Amherst Director of Public Works or his designee, and/or Amherst Chief of Police,
all street crossings shall be made in two phases to permit through or cross movement of
traffic.

When all parties decide a detour is appropriate, the Contractor is responsible for all
MUTCD approved signage and maintenance of signage, both within the construction
zone and throughout the detour zone. Signs will be placed at the start of each workday,
maintained throughout the workday, and removed at the end of each workday.

Travel lanes through the construction area shall be a minimum of ten (10) feet wide and
properly delineated at all times to minimize disturbance of traffic. Trench backfilling
must begin as soon as utilities are installed. At no time shall open trenches exceed fifty
(50) feet in length.

Traffic control devices shall be properly placed and in operation before starting
construction. When work of a progressive nature is involved, such as excavating or
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resurfacing the appropriate traffic control devices shall be periodically repositioned in the
advanced warning area.

Provisions shall be made for pedestrian access through the work zone. When the Work
area encroaches upon a sidewalk, walkway or crosswalk area, protective barriers,
together with appropriate warning and guidance devices and signs must be utilized so that
the passageway for pedestrians is safe and well defined.

During non-work hours, the construction zone shall be returned to a traveled way
whenever possible and properly delineated using best management practices.

Qualified flag persons, or when deemed necessary, uniformed traffic control officer(s),
shall be utilized to provide work zone safety as specified by the Director of Public Works
and/or the Chief of Police (or his/her designee) shall be tasked with facilitating vehicle
and pedestrian access and safety conditions. These services will be required where
normal two-way traffic is reduced to one lane and where interference with the normal
traffic flow pattern can be expected, such as: equipment working in the construction
zone, equipment entering, leaving, or crossing roads. This function may be performed by
the Contractor, or hired Sub-Contractor, at the discretion of the Director of Public Works
or his/her designee.

The intent is to ensure public safety by using qualified persons for the direction of traffic.
If Police are used, their purpose is not to serve as watchmen to protect the Contractor’s
equipment or materials.

Driveway access will be provided within the work zone whenever street occupancy or
construction activities persist for more than one working day.

For the protection of traffic, all equipment and vehicles shall be equipped with and using
amber flashing or amber rotating lights visible 360 degrees if in any part of the travel
lane.

Before any suspension of work including end of day work, the Contractor shall make
passable and shall open to traffic such portions of the project and temporary roadways or
portions thereof for the safe passage of emergency equipment to all properties.

For the purposes of definition, the limits of a construction zone will be the beginning and
end of the designated project. Safety equipment shall be worn within the
work/construction zone.

19. Federal, State, and Local Laws - The Contractor shall comply with all Federal, State, and
Local laws and regulations controlling pollution of the environment. Pollution of streams,
lakes, and ponds, with fuels, oils, bitumens, chemicals, suspended silt, or other harmful
materials and pollution of the atmosphere from particulate and gaseous matter shall be
avoided.

20. Work Construction Plans - Before starting the work or upon request of the Director of Public
Works during its progress, the Contractor shall submit to the Director a work plan showing
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construction methods and various steps he/she intends to take in completing the work. Prior
to commence of Work, the contractor shall prepare and submit to the Director of Public
Works:

= A written Work Schedule with respective dates for the start and estimated
completion of segments of Work. Each segment shall be subject to review with
adjustments to be made during the progress of the Work; and

= A schedule of payments that the Contractor anticipates will be earned during the
course of the Work.

21. Emergencies - When an emergency arises that effects the safety and well-being of
employees, residents of the road and/or their property, or the motoring public, the contractor
is obligated to prevent threatened damage or such loss and where necessary contact
EMERGENCY SERVICES by means of cell phone (or asking a resident for assistance) 911
or 603-673-4900.

The Contractor shall in a timely manner submit application in writing, to the Director of
Public Works if the Contractor believes any significant change in the work is caused by the
emergency, that the emergency was beyond the Contractor’s control, and the contract
document requires modification by means of Change Directive or Change Order.

22. Disputes - The Town of Ambherst expects to maintain an enjoyable and rewarding
relationship with its construction Contractor; however, should a dispute or disagreement
occur, the Town expects no work to be delayed pending the resolution of said dispute.

23. Employee Parking - Contractor employee’s personal vehicles shall be parked outside the
work zone.

24. Scenic Road Status — The roads in this contract are not designated as “Scenic Roads.”
Regulations pursuant to RSA 231:157 do not apply.

25. Rock Excavation — A limited volume of Rock Excavation is anticipated to be required for
completion of the Work. Given the proximity (in some locations) of residential structures to
the Work, the Amherst Public Works Department expects the Contractor, to the fullest extent
practicable to complete all Rock Excavation by mechanical means, without use of explosives.
To that end, blasting shall not be performed without the express written approval of the
Public Works Director.

26. Control of Work and Extent of Open Excavation — The Contractor shall limit the extent of
excavation open at any given time during completion of the Work to that needed to
reasonably execute the Contract without undue delay. No excavation shall remain open over-
night without prior approval of the Public Works Director. Contractor shall properly secure
all Work by use of proper barricades, fences, steel plates and other devices which may be
necessary to properly protect the public. At no time shall open trenches exceed fifty (50) feet
in length.
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27.

28.

29.
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Trench Settlement Period — The Contractor shall schedule the Work such that a minimum of
five calendar days elapses between excavation and backfill of travelled way surfaces and the
installation of hot bituminous pavement over any areas so excavated.

Coordination with Utility Companies — It shall be the Contractor’s responsibility to properly
coordinate with each applicable utility company relative to any temporary or permanent
utility accommodations or relocations required to complete the Work. Costs for this work
shall be subsidiary to the Contract.

Preparatory Survey Work — Prior to commencement of construction, the Contractor shall
establish the line and grade of existing roadway centerline at 50-foot horizontal intervals.
The horizontal location and elevation of existing roadway centerline shall be established on
temporary off-set stakes installed at or beyond the anticipated limits of work. The Contractor
shall also submit elevation measurements at each 50-foot intervals, referenced to either an
established or assumed datum, to the Public Works Director for the project record. The
Contractor shall control the line and grade of the Work to both maintain the existing roadway
centerline and to reconstruct roadways to those elevations specified in the Contract
Documents.
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DIVISION 2

ROADWAY MAPS

Map #:

1) Town-wide projects

2) Horace Greeley Rd.

3) Transfer Station Parking Lot (260 NH101)
4) Hubbard Rd.

5) Roberge Dr.
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Hubbard Rd., Horace Greeley Rd., Roberge Dr., Transfer Station Parking Lot
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Horace Greeley Rd. (Reclaim, Drainage)
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Amherst Transfer Station, 260 NH101 (1.5" Overlay)
Aol
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DIVISION 3

TECHNICAL SPECIFICATIONS

Section

03-000 Standard Specifications REFER TO “STANDARD SPECIFICATIONS FOR
ROADWAY AND BRIDGE CONSTRUCTION”; AS
PUBLISHED BY THE NEW HAMPSHIRE DEPARTMENT
OF TRANSPORTATION; 2016 EDITION.

03-100 Typical Roadway Sections
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. ____________________________________________________________________________________________________|

SECTION 03-000

STANDARD SPECIFICATIONS

PART 1 GENERAL

1.01

INCLUSION AND APPLICABILITY

A.

The “Standard Specifications for Roadway and Bridge Construction” as published by the New
Hampshire Department of Transportation, 2016 edition referred to as the “Standard
Specifications”, are hereby included in these Contract Documents by reference and shall apply to
all Work unless amended or deleted by Special Provision and/or Supplemental Specifications or as
listed on the Errata Sheet.

All applicable Supplemental Specifications available at the time that the bid is due will be
considered part of this contract specification. All Supplemental Specifications are posted on the
NHDOT website at:
https://www.nh.gov/dot/org/projectdevelopment/highwaydesign/specifications/supplementals/inde
x2016.htm.

The CONTRACTOR shall obtain at least two copies of the “Standard Specifications” and shall
keep one copy in the field office and one copy at the CONTRACTOR’S home office.

All provisions of the “Standard Specifications” shall apply to all Work of the Contract.

Substitute “Director of Public Works” for “Engineer”, “Department”, “State”, “Bureau of Bridge
Design”, “Bureau of Materials and Research” or “NHDOT Compliance Review Officer”
throughout the specifications.

In the event of conflict between provisions of the “Standard Specifications” and related provisions
of these Contract Documents and Technical Specifications, the more restrictive or higher quality
provision shall apply; and the Director of Public Works interpretation shall be final.

The NHDOT Standard Plans for Road and Bridge Construction are also considered a part of this contract. It is the
contractor’s responsibility to obtain copies of these plans. These plans may also be downloaded, free of charge,
from the NHDOT website at https://www.nh.gov/dot/org/projectdevelopment/highwaydesign/standardplans/
PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION
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Not Used

END OF SECTION
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xn

=SWCOLE

N SN GINEERING, INC Construction Observation Report
Project Name: Horace Greely Road Pavement Investigation Project No. : 22-0138
Location: Amherst, NH Date: 2/10/2022
Client: Town of Amherst, NH S.W.COLE Rep. : S. Shanley
Client’s Rep.: Eric Slosak Arrived on Site: 8:00 AM
Contractor: N/A Left Site: 1:00 PM

General Observations and Discussions:
- S. Shanley & K. Trudell cut and extracted 4 inch diameter cores at 12 locations along Horace Greely Road.
- It was observed that the asphalt mixtures consisted of multiple layers of 3/8” minus (or smaller) aggregate
materials with some of the lower layers have small amounts or coarse aggregate

-Thicknesses of the cores extracted are as follows:

Core No. Location Thickness (inches Comments
C-1 50" +/- from Rt. 101 4.1
C-2 Int. of Brook Rd. 5.6
2.7 recovered,
additional 2-3" of
c-3 Int. of Belmont 5.7 +/- s t
below
C-4 Int. of Parkhurst 7.0
4.4" recovered,
) additional 1-1.5" of
c-5 Int. of Chestnut Hill 51 PR t
below
C-8 Int. of Damon Pond Rd. 6.6
Between Damon Pond
Cc-7 Rd & Huckabee Farm 6.7
Rd.
Int. Huckabee Farm
c-8 Road 7.2
Between Huckabee
c-9 Farm Rd. & Huckabee 87
Trail Head
Int. of Huckabee Trail
Cc-10 Head 56
C-11 Int. New South Road 57
50° S of new pavement
Cc-12 joint near Pulpit Brook 6.7
Bridge
' 7 f
- - . / /e
Attachments: Approximate Core Locations Reviewed by: Ll ~

The S.W.COLE field representative is on-site at the request of our clent to provide construction materials testing and to
observe and document construction activities. The contractor has sole responsibility for schedule, site safety, methods,
completeness and quality control.



Horace Greeley Rd., Roberge Dr., Hubbard Rd., Transfer Station, 2022
Amherst, New Hampshire 03031
Special Provisions

N

2

4 Mo arqmao ( o ” :
Aulhontm ‘Mexic A yrson Cityslire nerst Garden (
’ b R
D @

A»::bla' Lutheran C

86



Horace Greeley Rd., Roberge Dr., Hubbard Rd., Transfer Station, 2022
Ambherst, New Hampshire 03031

Special Provisions

Section

04-201
04-203
04-304
04-570
04-604
04-608
04-670
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DIVISION 4

SPECIAL PROVISIONS

Clearing and Grubbing

Excavation and Embankment

Aggregate Base Courses

Stone Masonry

Catch Basins, Drop Inlets, and Manholes
Sidewalks

Miscellaneous Incidentals
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SECTION 04-201

SPECIAL PROVISION

AMENDMENT TO SECTION 201 - CLEARING AND
GRUBBING

ITEM 201.52 - TRIMMING OF TREES

ADD TO METHOD OF MEASUREMENT:

4.6 Trimming of trees will be measured per hour of on-site work completed. Travel to and
from the site will not be measured.

ADD TO BASIS OF PAYMENT:

5.7 The accepted quantity of trimming of trees will be paid for at the Contract Price per
hour of on-site work completed.

ADD TO PAY ITEMS AND UNITS:

Trimming of Trees Hour
201.52

END OF SECTION
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SECTION 04-203
SPECIAL PROVISION

AMENDMENT TO SECTION 203 - EXCAVATION AND EMBANKMENT

ITEM NO. 203.2 - ROCK EXCAVATION

AMEND DESCRIPTION:

Add 1.3 to read “All rock excavation under this contract shall be performed by mechanical means
unless specifically authorized by the public works director.”

ITEM NO. 203.601 - EMBANKMENT-IN-PLACE

ADD TO BASIS OF PAYMENT

5.1.10 The accepted quantity of embankment-in-place will be paid for at the Contract unit price per
cubic yard complete in place.

ADD TO PAY ITEMS AND UNITS:

203.601 Embankment-In-Place Cubic Yard

ITEM NO. 203.9 - ROADWAY DITCHING

ADD TO DESCRIPTION:

1.3 Roadway ditching shall include maintenance of existing roadway ditches or excavation to
create new roadway ditches within the right-of-way as ordered by the Town.

ADD TO CONSTRUCTION REQUIREMENTS:

3.14  Roadway ditching shall be completed where ordered by the Town to improve roadway
drainage. The general limits of ditching are 4’ to 6° beyond the gravel shoulder and 4” to 6” below
existing grade. Final stabilization and vegetation of the ditch shall be paid for under Item 646.51,

Turf Establishment with Mulch, Tackifiers and Loam.

ADD TO METHOD OF MEASUREMENT:
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4.13  Roadway ditching shall be measured per day as ordered. A day shall
be 11 hours per the work hours as defined in the contract. Partial days shall be measured as the
total number of hours worked divided by 11 hours.
ADD TO BASIS OF PAYMENT:
5.14  The accepted quantity of Roadway Ditching will be paid for at the contract unit price per day.
ADD TO PAY ITEMS AND UNITS

203.9 Roadway Ditching Day

END OF SECTION
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SECTION 04-304

SPECIAL PROVISION

AMENDMENT TO SECTION 304 - AGGREGATE BASE COURSE
ITEM NO. 304.301 — Crushed Gravel

ITEM NO. 304.401 — Crushed Stone (Fine Gradation)

ADD TO METHOD OF MEASUREMENT:

4.5 Crushed Gravel and Crushed Stone (Fine Gradation) will be measured by the cubic yard of
compacted materials placed within the limits shown on the plans.

Add to Basis of Payment

5.4 The accepted quantity of Crushed Gravel and Crushed Stone (Fine Gradation) will be paid
for at the Contract unit price per cubic yard complete in place.

ADD TO PAY ITEMS AND UNITS:

304.301 Crushed Gravel Cubic Yard
304.401 Crushed Stone (Fine Gradation) Cubic Yard

END OF SECTION
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SECTION 04-417

SPECIAL PROVISION

AMENDMENT TO SECTION 417 — COLD PLANING BITUMINOUS
SURFACES

ITEM NO. 417.1181 — Cold Planing Bituminous Surfaces, 18” Wide x 1” Deep

ADD TO DESCRIPTION:

1.3 This work shall also consist of cold planing existing driveway aprons prior to wearing course
pavement installation.

ADD TO METHOD OF MEASUREMENT:

4.3 Cold Planing Bituminous Surfaces, 18” Wide x 1” Deep will be measured by the linear foot
complete in place.

ADD TO BASIS OF PAYMENT:

5.4 The accepted quantities of Cold Planing Bituminous Surfaces, 18” Wide x 1” Deep will be
paid for at the contract unit price per linear foot complete in place.

ADD TO PAY ITEMS AND UNITS:

417.1181 Cold Planing Bituminous Surfaces, 18” Wide x 1” Deep LF

END OF SECTION
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SECTION 04-570

SPECIAL PROVISION

AMENDMENT TO SECTION 570 - STONE MASONRY

ITEM NO’s. 570.412, 570.415, 570.418, 570.424, 570.430 & 570.436

AMEND METHOD OF MEASUREMENT:

Delete 4.1 through 4.3 as written and write a new 4.1 to read “The accepted quantity of mortar rubble
masonry headwalls of the size and class specified shall be measured per each”.

AMEND BASIS OF PAYMENT:

Delete 5.1 through 5.3 as written and write a new 5.1 to read “Mortar rubble masonry headwalls of the
size and class specified shall be paid at the contract unit price per each.”

AMEND PAY ITEMS:

Delete pay items and units as written and replace with:

570.412 MRM Headwall 12” Pipe  Each
570.415 MRM Headwall 15” Pipe  Each
570.418 MRM Headwall 18” Pipe  Each
570.424 MRM Headwall 24” Pipe  Each
570.430 MRM Headwall 30” Pipe  Each
570.436 MRM Headwall 36” Pipe  Each

END OF SECTION
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SECTION 04-604

SPECIAL PROVISION

AMENDMENT TO SECTION 604 — CATCH BASINS, DROP INLETS, AND
MANHOLES

ITEM NO. 604.4 — Reconstructing/Adjusting Catch Basin and Drop Inlet

AMEND METHOD OF MEASUREMENT:
Delete 4.2 and add:

4.2 Reconstructing/adjusting catch basins, drop inlets, or manholes will be measured by the number
of units reconstructed or adjusted.

AMEND BASIS OF PAYMENT:
Delete 5.2 and add:

5.2 The accepted quantities of reconstructed/adjusted catch basins, drop inlets, and manholes
will be paid for at the Contract unit price per unit complete in place, including reinstalling existing
frames and grates or covers.

ADD TO PAY ITEMS AND UNITS:

604.4 Reconstructing/Adjusting Catch Basin and Drop Inlet Unit

END OF SECTION
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SECTION 04-608
SPECIAL PROVISION

Sidewalks

ITEM NO. 608.4
DESCRIPTION:

Add 1.0 to read “This work shall consist of removing, storing, and resetting brick and stone pavers
encountered in the work as shown or ordered by the owner.”

CONSTRUCTION REQUIREMENTS:

Add 2.0 to read “Brick and stone pavers shall be reset on a prepared aggregate sub grade having not less

than 10-inches of compacted thickness and at a line and grade matching both the limits of work and

finished roadway surface. Brick and stone pavers damaged by contractor shall be replaced in-kind”
METHOD OF MEASUREMENT:

Add 3.0 to read “Accepted quantity of Reset Brick and Stone Pavers shall be measured per the square
foot to the nearest 0.1 of a square foot.”

AMEND BASIS OF PAYMENT:

Add 4.0 to read “Accepted quantity of Reset Brick and Stone Pavers shall be paid for at the contract
price per square foot complete in place and shall include all labor, handling, and storage.”

PAY ITEMS:

Add the following item:
608.4 Reset Brick and Stone Pavers Square Foot

END OF SECTION
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SECTION 04-670
SPECIAL PROVISION
MISCELLANEQOUS INCIDENTALS
ITEM NO. 670.066 & 670.0661

DESCRIPTION:

1.1 This work shall consist of installing relocated mailboxes or new mailboxes furnished by others on
new mailbox support assemblies at location on the plans or as ordered by the Director of Public Works or
his/her designee.”

1.2 The Contractor shall contact the United States Post Office for any additional requirements
regarding postal delivery.

1.3 The Contractor shall refer to Town of Amherst policy 19-001, titled “Town of Amherst Winter
Operations,” for required installation specifications.

MATERIALS:

2.1 Wood posts shall be 4 inch by 4 inch nominal conforming to Section 568.

CONSTRUCTION REQUIREMENTS:

3.1 The Contractor shall satisfactorily protect all mailboxes and maintain them in accessible locations
throughout the construction period.

3.2 Contractor shall install the mailbox support assemblies and mailbox at locations and in
accordance with Town of Amherst policy 19-001, titled “Town of Amherst Winter Operations.”

33 “Details shown in Town of Amherst policy 19-001, Appendix A, titled “Town of Amherst Winter
Operations,” shall serve as a guide in meeting minimum requirements.

METHOD OF MEASUREMENT

4.1 Single or double mailbox support assemblies will be measured by the number of complete
assemblies (post) installed.

4.2 Multiple mailboxes support assemblies will be measured as a single unit. This unit shall include
all materials and labor required to install the complete support assembly (post) and mailboxes specified.

BASIS OF PAYMENT

4.1 Single or double mailbox support assemblies will be paid for at the contract unit price per each as
specified, complete in place.

4.2 Multiple mailboxes support assemblies will be measured as a single unit. This unit shall include
all materials and labor required to install the complete support assembly (post) and mailboxes specified.
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PAY ITEMS AND UNITS:

670.066 Mailbox Support Assemblies Each

670.0661 Multiple Mailboxes Support Assemblies Each

END OF SECTION
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DIVISION 5

SPECIAL ATTENTIONS

Section

Errata Sheet

Invasive Species

W-Beam Guardrail Height (06/11/20)

Asphalt Cement Adjustment and Asphalt Cement Adjustment for Emulsion
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SA
03/21/18
SSD: 03/01/16, 06/10/16, 6/11/16, 06/27/16, 08/03/16, 10/31/16, 11/28/16,06/19/17, 11/30/17 Page 1 of 3

SPECIAL ATTENTION
ERRATA SHEET

The following table is a list of corrections to the 2016 Standard Specifications for Road and Bridge
Construction, as of the date of this Proposal.

Section Description Correction Date

DIVISION 100

Amend ‘winter work suspensions’ in 104.03 to read

104.03 Maintenance of Traffic P .,
Winter Suspension’.

06/07/07

DIVISION 200

DIVISION 300

DIVISION 400

DIVISION 500

Insert the following footnotes under Table 520-1A:
! See 3.1.6 TESTING

2 For mixes containing fly-ash, silica fume, slag, or any other
pozzolanic or cementitious material, the water/cement
ratio of the concrete mix shall be based on the water
cementitious (cement + pozzolanic or cementitious
material) ratio of the mix. This water to cementitious ratio
shall not exceed those listed in Table 1A. The maximum
water/cement ratios listed for Concrete Class B and T are
for design purposes only.

3 Deck Overlays.

520 Classes of Concrete * Maximum 84 day Compressive Strength for Flowable 06/11/16

Fill, Excavatable shall not exceed 200 psi.

5> These are recommended values that may be used as a

starting point for a mix design that has shown ability to
meet the requirements. The amount of cement shall be
adjusted and fly-ash or ground granulated blast furnace
slag shall be used provided the mix design meets the
minimum and does not exceed the maximum compressive
strength in accordance with 2.11.1.

6 Target values shown are for mix design approval only

and are not intended for use as quality control or quality
assurance requirements.
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Section Description

Correction

Classes of Concrete —

Amend the fitle ot Table 420-1B - Class of Concrefe —

520 Performance Performance Requirements (QC/QA) to Table 520-1B -
Requirements (QC/QA) Class of Concrete — Performance Requirements (QC/QA
Amend 528.2.9.1 to read:
Grout for shear keys shall be an approved grout as lisi
in Section 5284 of the Qualified Products List.
s5o8  ShearKey Amend 528.2.9.2 to read:
Grout for
Butted Beams For testing, 3 neat 2" cubes shall be molded and cure
inaccordance with AASHTO T 106 (ASTM C 109). Th
average compressive strength of the 3 cubes at 7 days
shall be a minimum of 6000 psi.
Replace tast sentence of 528°3.2276.4 to read:
If leveling screws are used, they shall be completely
528 Insta removed and the holes filled with grout listed in
llation Section 5284 of the Qualified Products List prior to
%gr)lglcsk placement ofdeck concrete.

Amend the first sentence of 550.2.10 to read:

PTEE £ . onbear blicsshall

bel00 percent virgin (unfilled)

550 PTFE polytetrafluoroethylene polymer...
Surfaces for
Bearings Amend 550.3.15.4.1 to read:
Anchorrods-shall-be-setin-one-of the
followingmaterials:

550 Anchor Rods

(a) Non-shrinking, non-ferrous, cement-base grout
listedin Section 5504 of the Qualified Products
List. This grout shall be used only when both the
temperature of the masonry and the ambient
temperature are keptat 40 °F or above until the
grout has cured.

(b) Sulfur.

Amend the first sentence of 550.3.15.4.2 to read:

Non-shrinking, non-ferrous, cement base grout shall b
aproduct as included in Section 5504 of the Qualified
Products List.

Amend 4.1 to read:

563 Bridge Rail

Bridge rail, of the type specified, will be measured by
thelinear foot to the nearest tenth of a foot.

DIVISION 600

Amend 606.2.8.2 to read:

606 Handrail

100

Grout for anchoring the pipe posts shall be High
Strength, Impact Resistant, Non-shrink Grout as
includedin Section 5284 of the Qualified Products Lis
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Temporary Impact
Attenuators Amend in 606.2.10.2 the reference to 2./2.4 to 2.10.4. 11/28
606  Repair of Hardened Amend in 606.3.7.12.A the reference to Fast Set Non-
Concrete shrink .Patchm ¢ Mortar to Rapid-Hardening Patching 03/21
Material.
Amend the 2™ sentence of 609.2.5 to read:
609 Curbing The non-shrink, non-metallic grout shall be a product as 06/10
included in Section 5504 of the Qualified Products List.
Amend 609.3.1.5.1 to read:
609  Curb anchors Curb anchors shall be set and grouted using non-shrink, 06/10
non-metallic grout as shown on the plans.
Add the following to the end of 621.3.1.3:
621 Delineators Grout shall be as listed in Section 5504 of the Qualified 06/10
Products List or as directed by the Engineer.
Amend the AASHTO refi in 3.2.3.1 to read:
632 Pavement Markings mend e reerence I o e
AASHTO M248 Type F
DIVISION 700
Amend 2.3 to read:
Testing for impurities shall comply with AASHTO T 21.
Results that are darker than the standard shall be cause
for rejection, except as provided in 2.3.1.
707 Cement Mortar

101

Amend 2.3.1 to read:

Sand for mortar not conforming to 2.3 shall be tested in
accordance with AASHTO T 71 and shall meet the
requirements of 5.2.3 of AASHTO M 45.

END OF SECTION
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SPECIAL ATTENTION
INVASIVE SPECIES

The statutory authority of NH Department of Agriculture RSA 430:55 and NH
Department of Environmental Services RSA487:16-A prohibits the spread of invasive plants
listed on the NH Prohibited Species list. Construction activities should avoid impacting areas
containing invasive plant species in order to avoid spreading these plants to new sites. If invasive
plants cannot be avoided, then the following suggested best management practices (BMPs)
should be incorporated into all projects. These BPMs have been summarized from the NHDOT
manual “Best Management Practices for Roadside Invasive Plants.”

Earthwork:

e Ifinvasive plant life is suspected, notify the Amherst Director of Public Works (or his
designee) immediately.
e Minimize soil disturbance whenever possible outside the limits of excavation.

e Stabilize disturbed soils by seeding and/or using mulch, hay, rip-rap, or gravel that is free
of invasive plant material.

e Materials such as fill, loam, mulch, hay, rip-rap and gravel should not be brought into
project areas from sites where invasive plants are known to occur.

Movement of equipment:

e Equipment movement should be from areas not infested by invasive plants to areas
infested by invasive plants whenever possible.

e Staging areas should be free of invasive plants to avoid spreading seeds and other viable
plant parts.

Removing vegetation:

e In areas where invasive plants will be impacted by construction activities, vegetation
should be cut or removed prior to seed maturation (approximately August 1°%)

e These invasive plants have the ability to sprout from stems and root fragments: Purple
loosestrife, Phragmites, and Japanese knotweed. Mowing these plants should be avoided.
When these plants are cut by other means, all plant material must be destroyed, and extra
care should be taken to avoid spreading plant fragments

e Equipment used to cut or remove invasive plants should be cleaned at least daily, as well
as prior to transport.

The NHDOT manual “Best Management Practices for Roadside Invasive Plants” and supporting
fact sheet documents are available on line at
www.nh.gov/dot/org/projectdevelopment/environment/documents.htm or through the NHDOT
Records Section (603-271-1601).

END OF SECTION
January 15, 2016
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SPECIAL ATTENTION

W-BEAM GUARDRAIL

There may be situations where standard beam guardrail, set at 31 inches high as required by the
mid-splice guardrail system, will need to be connected to beam guardrail terminals that have
only been crash tested at 27 inches high or bridge approach units that are designed at 27-inches
high. This may reflect an existing or new installation. Similarly, new standard beam guardrail
may be connected to existing beam guardrail that is not at the 31-inch height as stated above. In
those circumstances, transition the height of the new standard beam guardrail over 50 feet to
connect to the existing rail, terminal unit, or bridge approach unit (transition will be subsidiary to
606 Items).

Set the EAGRT heights according to the manufacturer’s recommendation, as accepted under the
Manual for Assessing Safety Hardware (MASH) - 2016 criteria. All other terminals, including
but not limited to, ELT, MELT, and the CRT, shall be set at the crash acceptance height of 27-
inch unless otherwise accepted under crash test acceptance for a higher height.

END OF SECTION

June 11, 2020
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SPECIAL ATTENTION

ASPHALT CEMENT ADJUSTMENT AND
ASPHALT CEMENT ADJUSTMENT FOR EMULSION

Bid items involving asphalt concrete mixtures containing asphalt cement may be subject to a price
adjustment. Only the asphalt portion of asphalt-rubber cement will be eligible for price adjustment. The adjustment
will take effect when the monthly price for asphalt cement as furnished by the Bureau of Materials and Research
differs from the base price contained in the proposal. Affected Sections and formulas are detained below.

The base price* of asphalt cement for this Contract is $625.00 per ton.

* Source: The base price is developed from data published in the Asphalt Weekly
Monitor, a publication from Poten and Partners. Inc. (Applies to contracts
advertised after January 1, 2012)

The monthly price of asphalt cement will be furnished by the Bureau of Materials and Research on the
first business day following the 14th calendar day of each month.

The contract prices of Hot Bituminous Pavement, Recycled Bituminous Pavement and
Plant Mix Surface Treatment will be paid under the respective items in the contract. The price
adjustment, as provided herein, upwards or downwards, will be made at the end of each month in
which the work was accomplished as follows:

Item 403.11023, HBP-3/4” Base Mix, Machine Method
Item 403.11043, HBP-1/2” Surface Mix, Machine Method
Item 403.12, HBP-Hand Method

Item 403.18, HBP-Leveling Course

The price adjustment will be based on the percent of virgin asphalt cement stated in the Approved Mix Design
containing the maximum percentage of reclaimed asphalt pavement. In the event of breakdown or unforeseen
circumstances other than weather, an Approved Virgin Mix Design may be used. The price adjustment will then be
based on the total percent of virgin asphalt cement in that approved design

A contract adjustment will be made under Item 1010.2 based on; [monthly price minus the base price] X [Approved
Mix Design percent of virgin asphalt cement] X [tons of pavement used].

When no item for Asphalt Cement Adjustment is included in the contract no adjustments will be made.

Item 1010.2 Asphalt Cement Adjustment, Dollar
Item 1010.21 Asphalt Cement Adjustment for Emulsion, Dollar

1 Not a bid item

END OF SECTION
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